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BHAKTA KAVI NARSINH MEHTA UNIVERSITY 
Govt. Polytechnic Campus, University Road, Khadiya, Junagadh – 362 263. 

Ph. No. 0285-2681400, E-Mail: registrar@bkmnu.edu.in 

 
 
 
 

: E-TENDER NOTICE: 
 

Registrar, BKNMU invites online item rate E-tenders (Two Bid system) from registered Contractors in 'A’ class 
Building of the Roads & Buildings Department or Water Resources Department of Government of Gujarat for 
the following work. 

 
Project Name Estimated 

Project Cost 

EMD Time 
Limit 

Downloading   

online 

Tender 

Documents 

Last Date 

for online 

submissio

n of Tender 

Document
s 

Technic

al bid 

opening 

Prebid-

Meeting 

Date / Time Date / Time Date /Time Date /Time 

Proposed New Modular 
Furniture and gas line 
for Life science and 
chemistry Building at 

BKNMU Campus 
Junagadh.. 

Rs. 

2,57,13,750.90/- 

Rs. 2,57,137/- 
04 

Months 
13/05/2026 
11:00 AM 

29/05/2026 
upto 

18:00 
hrs 

08/06/2026 
15:00 hrs 

18/05/2026 
15:00 hrs 

 
 

GENERAL INSTRUCTIONS: 

(1) The Tender documents for these works can be downloaded from website www.nprocure.com 

 
(2) Conditional Tender shall not be accepted. 

 
(3) Hard copy of Technical Bid, original copy of tender fees, EMD and copy of Solvency Certificate shall 

be submitted to Registrar, Govt. Polytechnic Campus, University Road, Khadiya, Junagadh – 362 263 

by registered post only on or before Date: 04/06/2026, upto 18.00 Hrs. 

Registrar, BKNMU reserves the right to accept or reject any or all tenders without assigning any reason 

thereof. This Tender notice shall form a part of contract document. 

(4) Requested to all bidders Pre-Bid query should be submitted before 48 hours of Prescribe date through 

E-mail : estate@bknmu.edu.in  

 
 

 
Registrar , 

BKNMU, 

Junagadh 
 

mailto:registrar@bkmnu.edu.in
http://www.nprocure.com/
mailto:estate@bknmu.edu.in


 

APPROVAL OF DRAFT TENDER PAPER 
 

 

This is certify that the draft tender paper for the work of Proposed New 

Modular Furniture and gas line for Life science and chemistry Building at 

BKNMU Campus Junagadh. amounting to rupees 2,57,13,750.90 has been 

verified by us and approved by Building and Works committee MOM dated 

___________ vide agenda item no. ______. 

This Draft tender paper contains following document: 

Sr. No. Item Description Page No. 

From To 

1.  E-Tender Notice 

 

  

2.  SBD Document   

3.  Schedule-B 

 

  

4.  Specification Book   

5.  Tender Drawings   

 
 

 
 

Junior Engineer 
Bhakta Kavi Narsinh Mehta University Junagadh 

Senior Engineer 
Bhakta Kavi Narsinh Mehta University Junagadh 

Project Architect & Consultant 

L J Purani and Associates  



 

STANDARD BIDDING DOCUMENT  

PROCUREMENT OF  

CIVIL WORKS  

  

    

  

COMPLETE BIDDING DOCUMENT  

  

Name of Work :  Proposed New Modular Furniture and gas line for Life science 

and chemistry Building at BKNMU Campus Junagadh. 
  

  

   

   

  

  

  

  

  

 
Bhakta Kavi Narsinh Mehta University 
Road, Khadiya, Junagadh – 362 263. 

Ph. No. 0285-2681400 
E-Mail: registrar@bknmu.edu.in 

 

 

 

 

  

This is a generic SBD to be used for Civil works. Each user/concern department needs to 

examine and put up their particular bidding requirement like; qualification criteria, 

contract Data etc., marked at [#] while finalizing their own bidding process.  

  
  
  
  

mailto:registrar@bknmu.edu.in
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INVITATION FOR BID  

(IFB)  

    

NATIONAL COMPETITIVE BIDDING  

  

  

1. The Registrar , Bhakta Kavi Narsinh Mehta University, Junagadh invites bids for the 

construction of works detailed in the table. The bidders may submit bids for any or all of the 

following works.  

  

TABLE  
Package 

No.  
Name of work  Approximate 

value  of 

works (Rs.)  

Bid 

security  

(Rs.)  

Cost of  
document  

(Rs.)  

Period of 

completion  

  

#Class of  
Registration 

/ Category 

of contractor 

if required  

1  2  3  4  5  6  7  

--  Proposed New Modular 

Furniture and gas line 

science and chemistry 

Building at BKNMU 

Campus Junagadh. 

2,57,13,750.90 2,57,137 /- Rs.15,000  04 

months  
A-Class.& 

Above  

  

2. Prospective / Interested bidder may download the Bid Documents from 

websitehttps://www.nprocure.com free of cost till the Time and Date as mentioned on online 

NIT at website https://www.nprocure.com.    

#  
3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee / 

Tender Fee through Demand Draft only of any Schedule Bank payable at Junagadh and in 

favour of ‘Registrar, Bhakta Kavi Narsinh Mehta University ‘Junagadh. Once the Bid 

is received Online, Bid Document / Tender Fee will not be refundable.  

  

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid 

Security / EMD shall be submitted in electronic format through online (by scanning) while 

uploading the bid, this submission shall mean that bid document / tender fee and Bid Security 

/ EMD has been received. Accordingly, the offer of only those shall be opened whose Bid 
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Document / Tender Fee and Bid Security / EMD have been received electronically. However, 

for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder shall send 

the same in original through R.P.A.D. so as to reach to #‘ ‘Registrar, Bhakta Kavi Narsinh 

Mehta University, Junagadh' within 7 Days from the last day of bid submission.   

Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in original 

to Registrar  BKNMU / Tender Inviting Authority by bidder shall be initiated.  

4. Bids received online, will be opened on the time, date and place as specified in the online NIT 

at website https://www.tender.nprocure.com in the presence of the bidders or their authorized 

representatives, who wish to remain present.   

If the office happens to be closed on the day of opening of the bids as specified, the bids will 

be opened on the next working day at the same time and venue.  

5. A pre bid meeting will be held on.  --at   --hrs. at the office of .--to clarify the issues and to 

answer questions on any  matter that   may  be  raised  at  that  stage  as stated  in clause 9.2 of 

‘instructions to Bidders’ of the bidding documents.  

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be 

rounded off to the next thousand rupees.  

   

7. Other Information is as under:  

A. Agencies can prepare and edit their offers a number of times before the end of the tender 

submission date and time. After the tender submission date and time, the bidder cannot 

modify / edit / withdraw their submitted offer in any case. No written or online request in 

this regard shall be granted.  

B. Offers in physical form will not be accepted in any case.  

C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted.  

D. The cost incurred by the contractor for this offer for clarification or attending discussion, 

conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.  

E. Conditional tender shall not be accepted.   

F. Any changes, addition, alternation made in the prescribed form attached with tender are 

liable to be rejected.  

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder 

will be considered non-responsive.  

H. All the bidders are instructed to fill in information strictly in accordance with the format 

given in the checklist /qualification document / tender document.  

I. It is mandatory for the bidders to supply each and every information as asked strictly in 

electronic format at appropriate places only.  

J. Blank / insufficient information shall be treated as nil information and shall result in 

disqualification.  

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it shall 

not be deemed to be a ground / reason for not giving required information for this work / 

bid.  

L. Information supplied for earlier projects shall not be considered while evaluation of this 

bid. The Government will not ask for any other information, unless it is found absolutely 

necessary by the competent authority.  

M. If found necessary, the contractor will be intimated for negotiation,   

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly refer 

to SSR-10-2015-17-C dated 03-02-2017  
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For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge 

Works following documents shall be submitted in electronic format only through online by 

scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in 

original to the Tender opening authority through RPAD, so as to reach the Registrar, Bhakta 

Kavi Narsinh Mehta University, Junagadh within 7 days from last day of submission 

of Bid.  

  

(i) Bid Document Fee / Tender Fee  

(ii) Bid Security / EMD (EMD Exemption certificate will not be considered)  

(iii) Registration Certificate of AA class & Above.  

(iv) Registration Certificate of Special Category - Road / Bridge / Building and Category I / 

II / III, :  A Class or Above 

(v) GST Number,  PAN Number      
(vi) Work Experience, if necessary…  Annual Turnover, Form-3A 
(vii) Other Documents, as required…   As per Eligibility Criteria  
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SECTION - 1  

INSTRUCTIONS TO BIDDERS  

(ITB)  

    

  

Section 1: Instructions to Bidders  
  

Table of Clauses  

            

   Page No.     Page No.  

A. General          D. Submission of Bids  

1. Scope of Bid    8    19.  Sealing & Marking of Bids  18  

2. Source of Funds    8    20.  Deadline for Submission of  18  

Bids  

3. Eligible Bidders    8    21.  Late Bids    18  

4. Qualification of the   8    22.  Modification and   18  

 Bidder  Withdrawal of Bids  

5. One Bid per Bidder   12          

6. Cost of Bidding    12  E. Bid Opening and Evaluation  

7. Site Visit    12    23.  Bid Opening    19  

          24.  Process to be Confidential   20  

B. Bidding Documents      25.  Clarification of Financial   20  

Bids  

8. Content of Bidding   13    26.  Examination of Bids and  20  

 Documents  Determination of  

Responsiveness  

9. Clarification of Bidding   13    27.  Correction of Errors   20  

Documents  

10. Amendment of Bidding   14    28.  Deleted    21  

Documents  

29. Evaluation and Comparison        21      

of Financial Bids  

C. Preparation of Bids       30.  Deleted    21  

11. Language of Bid    15          

12. Documents Comprising   15   F. Award of Contract    

the Bid  
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13. Bid Prices    15    31.  Award Criteria    22  

14. Currencies of Bid and   16    32.  Employer’s Right to Accept  22  

 Payment  any Bid and to Reject any  

or all Bids  

15. Bid Validity    16    33.  Notification of Award and  22  

Signing of Agreement  

16. Bid Security    16    34.  Performance Security   22  

17. Alternative Proposals By  17    35.  Advance Payment and   23  

 Bidders  Security  

  

18. Format and Signing of Bid  17    36.  Dispute Review Expert  23  

          37.  Correct or Fraudulent   23  

Practices  

  

          

A.  GENERAL  

  

1. Scope of Bid  

1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works (as 

defined in these documents and referred to as ‘the works”) detailed in the table given in 

IFB. The bidders may submit bids for any or all of the works detailed in the table given in 

IFB.  

  

1.2 The successful bidder will be expected to complete the works by the intended completion 

date specified in the Contract data.  

  

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 

(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.  

  

2. Source of Funds  

  

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. of 

India for centrally sponsored projects.  

  

  

3. Eligible Bidders  

  

3.1 This Invitation for Bids is open to all eligible bidders.  

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 

indirectly, with the consultant or any other entity that has prepared the design, 

specifications, and other documents for the Project or being proposed as Project Manager 



8  

  

for the Contract. A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the works, and any of its affiliates, shall not 

be eligible to bid.  

  

4. Qualification of the Bidder  

  

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including drawings 

and charts, as necessary. The proposed methodology should include a program of 

construction backed with equipment planning and deployment duly supported with broad 

calculations and quality assurance procedures proposed to be adopted justifying their 

capability of execution and completion of work as per technical specifications, within 

stipulated period of completion. 4.2 Deleted 4.3 Deleted  

4.4  Deleted  

#4.5  QUALIFICATION CRITERIA:  

(Applicable for the works which require Post Qualification As per Eligibility Criteria)  

  

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ fail 

criteria regarding the  Applicant’s general and particular experience, personnel and 

equipment capabilities and financial positions, as demonstrated by the applicant’s 

responses in the forms attached to the letter of application ( specified requirement for joint 

ventures are given under para 4.6 below ) Subcontractors experience and resources shall 

not be taken in to account in determining the applicants compliance with the qualifying 

criteria     

  

To qualify for more then one contract, the applicant must demonstrate having experience 

and resources sufficient to meet the aggregate of the qualification criteria for each contract 

given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below   

   

4.5.2 Base year and Escalation  

  

The base year shall be taken as Current financial year   

  

Following enhancement factors will be used for the costs of works executed and the 

financial figure to a common base value for works completed in India.  

  

  

 Year   Financial Year  Multiplying factor  

 Base year of inviting tender   2026-2027   1.00  

-1 2025-2026    1.10  

-2 2024-2025    1.21  

-3 2023-2024    1.33  

-4 2022-2023    1.46  

 -5  2021-2022   1.61  
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               Applicant should indicate actual figures of costs and amount for the works 

executed by them without accounting for the above-mentioned factors.  

  

             In case the financial figures and value of completed works are in foreign currency 

the above enhanced multiplying factors will not be applied. Instead, the current market 

exchange rate (State Bank of India BC Selling rate as on the last date of submission of the 

bid) will be applied for the purpose of conversion of the amount in foreign currency into 

India rupees.   

  

4.5.3. General Experience.  

  

The Applicant shall meet with the following minimum criteria:  

  

(a) Achieved a minimum annual financial turnover Rs 2.57 cr (defined as billing for 

works in progress and completed in all classes of Modular Furniture Work) in any 

one year, over the last five years of the annual value of contract / contracts applied 

for.  

  

(b) Experience in successfully completing at least one contract of similar nature work 

of Minimum 40 %  1.02 Cr of the value of proposed contract within the last five 

years.  

 

Similar nature work means Modular Furniture  work and gas line Work at various 

government campus/ Institutions/private/PSU’s in India. The bidder who does not 

possessed the said experience of Minimum rs 1.02 cr Modular Furniture  work and 

gas line Work to submit Memorandum of Understanding (MOU) with the agency 

responsible for Modular Furniture  work and gas line Work the tender. (Joint Venture 

allowed) 

 

  

(c) The works may have been executed by the applicant as prime contractor or as a 

member of a joint venture or as a nominated sub-contractor. As subcontractor, he 

should have acquired the experience of execution of all major items of works under 

the proposed contract. In case a project has been executed by a joint venture, weight 

towards experience of the project would be given to each joint venture in proportion 

to their financial participation in the joint venture.  

  

For these, a certificate from the employers shall be submitted along with the 

application incorporating clearly the name of the work, contract value, billing 

amount, date of commencement of works, satisfactory performance of the contractor 

and any other relevant information.  

  

4.5.4. Personnel Capabilities.  

Availability for his work of personnel with adequate experience as required; as per 

Appendix.  
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4.5.5. Equipment Capabilities  

Based on the studies carried out by the Engineer, the minimum suggested major 

equipment to attain the completion of works in accordance with the prescribed 

construction schedule are shown in the Appendix.  

  

 The bidders should, however, undertake their own studies and furnish with their bid, a 

detailed construction planning and methodology supported with layout and necessary 

drawings and calculations to allow the employer to review their proposals. The numbers, 

types and capacities of each plant/equipment shall be shown in the proposals along with 

the cycle time for each operation for the given production capacity to match the 

requirements.  

  

4.5.6. Financial Position   

  

The Applicant should give undertaking that he has access to, or has available, liquid assets 

(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or credit 

facilities up to 25 percent of the value of the contract / contracts applied.   

  

4.5.7. The audited balance sheets for the last five years should be submitted, which must demonstrate 

the soundness of the applicant’s financial position, showing long – term profitability including 

an estimated financial projection for the next two years If necessary, the employer will make 

inquiries with the applicant’s bankers.   

  

4.5.8. Litigation History   

The Applicant should provide accurate information on any litigation or arbitration resulting 

from contracts completed or under execution by him over the last five years. A consistent 

history of awards against the Applicant or any partner of a joint venture may result in failure 

of the applicant.  

  

4.5.9. Disqualification  

Even though the applicants meet the above criteria, they are subject to be disqualified if 

they have:  

Made misleading or false representation in the forms, statements submitted, and / or 

Record of poor performance such as abandoning the work, rescinding of contract for 

which the reasons are attributable to the non – performance of the contractor; consistent 

history of litigation awarded against the applicant or financial failure due to bankruptcy. 

The rescinding of contract of a joint venture on account of reasons other then non – 

performance, such as Most Experienced partner of joint venture pulling out, court 

directions leading to breaking up of a joint venture before the start of work, which are not 

attributable to the poor performance of the contractor will, however, not affect the 

qualification of the individual partners.  

  

#4.6  JOINT VENTURE: Allowed (Maximum 3 Members i.e. 1 Lead & 2 Others)   

 

4.6.1.  Joint ventures must comply with the following requirement:  

  

(a) Following are the minimum qualification requirements:  
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(i) The lead partner shall meet not less than 50 percent of all criteria given in para  

4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 4.5.3 

& 4.5.6 above. The experience of the other joint venture partners shall be considered if 

it is not less than 30 percent of the qualifying criteria in para 4.5.3 & 4.5.6 above.   

  

(ii) Individually each member must satisfy the requirements of para 4.5.7& 4.5.8 above.  

  

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall be 

submitted with a copy of the joint venture agreement providing the joint and several 

liabilities with respect to the contract. 

 

4.6.2.  Qualification of a joint venture does not necessarily qualify any of its partners individually 

or as a partner in any other joint venture. In case dissolution of a joint venture, each one 

of the constituent firms may qualify if they meet all the qualification requirements, subject 

to the written approval of the Employer.  

  

4.7.  Bid Capacity.  

  

Applicants who meet the minimum qualification criteria will be qualified only if their 

available bid capacity at the expected time of bidding is more than the total estimated cost 

of the works. The available bid capacity will be calculated as under:  

  

Assessed Available Bid Capacity     =       ( A*N*2-B), where  

  

A =  Maximum value of work executed in any one year during the last five years  

(updated to the price le vel of the year indicated in appendix) taking into account 

the completed as well as works in Progress.  

  

B =   Value at current price level of the existing commitments and ongoing works to be 

completed during the next ______( period of completion of work for which bids are 

invited ); and  

  

N  =   Number of years prescribed for completion of the works for which the bids are 

invited.  

  

Note :-    In Case of joint venture, the available bid capacity will be applied for each 

partner to the extent of his proposed participation in the execution of the work.  

  

 

4.8  Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have:  

  

- Made misleading or false representation in the forms, statements and  

Attachments the submitted in proof the qualification requirements; and / or  
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- Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delay in completion, litigation history, or financial failures 

etc.; and/ or  

- Participated in the previous bidding for the same work and had quoted unreasonably 

high bid prices and could not furnish rational justification to the employer.  

  

  

5. One bid per bidder  

  

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of alternatives 

that have been permitted or requested) will cause all the proposals with the bidder’s 

participation to be disqualified.  

  

6. Cost of Bidding  

  

6.1. The bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible and liable for those costs.  

  

7. Site Visit  

  

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works.  

The costs of visiting the site shall be at the Bidder’s own expense.  

  

    

B. BIDDING DOCUMENTS  

  

8. Content of Bidding Documents  

8.1. The set of bidding documents comprises the documents listed below and addenda issued 

in accordance with Clause 10:  

Section  Particulars  Volume No.  

-  Invitation for Bids   

I  
1  Instructions to Bidders  

2  Qualification Information, and other forms  

3  Conditions of Contract  

4  Contract Data  

5  Technical Specifications  II  
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6  Form of Bid  III  

7  Bill of Quantities  

8  Securities and other forms  

9  Drawings  IV  

10  Documents to be furnished by bidder  V  

  

8.2. Volumes I, II, III and IV are available online and documents to be furnished by the bidder 

in compliance to section 2 will be prepared by him and furnished as Volume-V in two 

parts (refer clause 12).  

  

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 

and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids which 

are not substantially responsive to the requirements of the Bid Documents shall be 

rejected.  

  

9. Clarification Bidding Documents  

  

9.1. A prospective bidder requiring any clarification of the bidding documents may notify 

the Employer in writing or through E-mail at the Employer’s address indicated in the 

invitation to bid. The Employer will respond to any request for clarification which he 

received earlier than 15 days prior to the deadline for submission of bids. Employer’s 

response will be published on website including a description of the enquiry but without 

identifying its source.  

  

9.2. Pre-bid meeting  

  

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which 

will take place at the address, venue, time and date as indicated in the appendix.  

  

9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage.  

  

9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach the 

Employer not later than 03 days before the meeting.  

  

9.2.4. Minutes of the meeting, including the question raised (Without identifying the source 

of enquiry) and the responses given will be published without delay on the tender 

website i.e.www.nprocure.com. Any modification of the bidding documents listed in 

sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be 
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made by the Employer exclusively through the issue of an Addendum pursuant to 

Clause 10 and not through the minutes of the pre-bid meeting.  

  

9.2.5. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder.  

  

10. Amendment of Bidding Documents  

  

10.1. Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda.  

  

10.2. Any addendum thus issued shall be part of the bidding documents. The Employer will 

assume no responsibility for the same.  

  

10.3. To give prospective bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may, at his discretion, extend as necessary the 

deadline for submission of bids, in accordance with Sub-Clause 20.2 below.       

  

 

 

 

C.  PREPARATION OF BIDS  

  

11. Language of the Bid  

  

11.1. All documents relating to the bid shall be in the English language.  

  

12. Documents Comprising the Bid  

  

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) 

shall be in two separate parts:  

  

Part I shall be named “Technical Bid” and shall comprise  

  

(i) Bid Security in the form specified in Section 8  

  

(ii) Qualification Information and supporting documents as specified in Section 2  

  

(iii) Certificates, undertakings, affidavits as specified in Section 2  

  

(iv) Any other information pursuant to Clause 4.5 of these instructions  

  

(v) Undertaking that the bid shall remain valid for the period specified in Clause  

15.1  
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 Part II shall be named “Financial Bid” and shall comprise  

  

(i) Form of Bid as specified in Section 6  

  

(ii) Priced Bill of Quantities for items specified in Section 7  

  

  

12.2. The Bidder shall submit the details / information pertaining to each part i.e.technical as 

well as financial and must be submitted online only.  

12.3. Following documents will be deemed to be part of the bid.  

  

  

Section  

  

  Particulars        Volume No.  

    Invitation for Bids (IFB)   

 1    Instruction to Bidders      Volume I  

 3    Conditions of Contract   

 4    Contract Data   

 5    Specifications         Volume II  

 9    Drawings          Volume IV  

  

13. Bid Prices  

  

13.1. The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the 

priced Bill of Quantities submitted by the Bidder.  

  

13.2. The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price  

(Both in figures and words). Items for which no rate or price is entered by the bidder will 

not be paid for by the Bill of Quantities.  

  

13.3. All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid Price 

submitted by the Bidder.  (GST will be paid extra)  

  

13.4. Deleted  

  

13.5. The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 

Condition of Contract (Irrespective of the time limit and Bid Amount)  

  

14. Currencies of Bid and Payment  
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14.1. The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All 

payments shall be made in Indian Rupees.  

  

15. Bid Validity  

  

15.1. Bids shall remain valid for a period of not less than 120 days after the deadline date 

forbid submission specified in Clause 20.   

  

15.2. In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. A 

bidder may refuse the request without forfeiting his bid security. A bidder agreeing to 

the request will not be required or permitted to modify his bid, but will be required to 

extend the validity of his security for a period of the extension, and in compliance with 

Clause 16 in all respects.  

  

#16.  Bid Security  

  

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 

4 of the table of IFB for this particular work. This Bid security shall be in favor of 

Employer as named in Appendix and may be in one of the following forms;  

a. Bank Guarantee from any scheduled Indian bank, in the format given in  

Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and 

above) and Bank Guarantee of Schedule and Private Banks shall be considered  as  per 

 GoG  Finance  Department’s  Circular  No. 

 FD/MSM/efile/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment.  

   

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 

approved by the Reserve Bank of India.  

          

  

16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the 

bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of  
120+45 = 165 Days  

  

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.  

  

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 

the bid validity period specified in Sub-Clause 15.1  

  

  

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security.  
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16.6.  The bid Security may be forfeited  

  

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity.  

  

(b) If the Bidder does not accept the correction of the Bid Price, if any or  

(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to  

(i) Sign the Agreement; or  

   (ii)  Furnish the requirement Performance Security.  

(d)  #If found necessary, the bidder will be intimated for negotiation, He will be intimated 

maximum three times within the validity period for negotiation, If contractor does not 

respond in time, his Bid Security (EMD) will be forfeited and his tender will be rejected. 

Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. No. 

S/22/2017/6369/D, Dt.08/06/2018)  

  

17. Alternative Proposals by Bidders.  

  

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or time 

for completion), basic technical design as indicated in the drawing and specifications. 

Conditional offers or alternative offers will not be considered further in the process of 

tender evaluation.  

  

18. Format and Signing of Bid   

  

18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of these 

Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be 

uploaded.    

   

  

    
  

D.  SUBMISSION OF BIDS  

  

19. Deleted  

  

20. Deadline for Submission of the Bids  

  

20.1. Complete Bids must be received online by the Employer at the tender website specified 

above not later than the date indicated in appendix.   

  

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment 

in accordance with Clause 10, in which case all right and obligation of the Employer and 

the bidders previously subject to the original deadline will then be subject to the new 

deadline.  

  

21. Deleted  
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22. Modification and Withdrawal of Bids  

  

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 

Clause 20 or pursuant to Clause 23.  

22.2. Deleted  

  

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid.   

  

22.4. Withdrawal or modification of a bid between the deadline for submission of bids and the 

expiration of the original period of bid validity specified in Clause 15.1 above or as 

extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant 

to Clause 16.  

  

  

    

E. BID OPENING AND EVALUATION  

  

23. Bid Opening  

  

  

23.1 The Employer will open all the Bids received including modifications made pursuant to 

Clause 22, in the presence of the Bidders or their representatives who choose to attend at 

time, date and the place specified in Appendix in the manner specified in Clauses 20 and 

23.3, In the event of the specified date of Bid opening being declared a holiday for the 

Employer, the Bids will be opened at the appointed time and location on the next working 

day.  

23.2 Deleted.  

23.3 The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not conform 

to the amount and validity period as specified in the invitation for bid (ref. Column 4 and 

paragraph 3), and has not been furnished in the form specified in Clause 16, the technical 

bid will not be opened.  

23. 4.(i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied 

with valid bid security will be taken up for evaluation with respect to the Qualification 

information and other information furnished in part I of the bid pursuant to Clause 12.1.  

(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification.  

(iii) The bidders will respond in not more than 7 days of issue of the clarification letter.  

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose financial 

bids are eligible for consideration.  

23.5. Deleted  

23.6. At the time of opening of “Financial Bid”, the names of the bidders were found responsive 

in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will 
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be opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, 

any discount and such other details as the Employer may consider appropriate, will be 

announced by the Employer at the opening.  

23.7. the time of opening of “Financial Bid”, the names of the bidders were found responsive 

in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will 

be opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, 

any discount, and such other details as the Employer may consider appropriate, will be 

announced by the Employer at the opening.   

23.8. In case bids are invited for more than one package, the order for opening of the “Financial 

Bid” shall be in order of Estimated amount of Bids from highest to lowest.  

  

23.9. The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6.  

  

  

  

24 Process to be Confidential  

24.1  Information relating to the examination, clarification, evaluation, and comparison of Bids 

and recommendations for the award of a contract shall not be disclosed to Bidders or any 

other persons not officially concerned with such process until the award to the successful 

Bidder has been announced. Any effort by Bidder to influence the Employer’s processing 

of Bids or award decisions may result in the rejection of his Bid.  

  

25. Clarification of Financial Bids  

  

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 

rates. The request for clarification and the response shall be in writing or by email, but 

no change in the price or substances of the Bid shall be sought, offered, or permitted 

except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids.  

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 

to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing.  

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decision may result in the rejection of the Bidders’ bid.  

  

26. Examinations of Bids and Determination of Responsiveness  

  

26.1. During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly 

signed; (c) is accompanied by the required securities and; (d) is substantially responsive 

to the requirements of the Bidding document. During the detailed evaluation of the 

“Financial Bid”, the responsiveness of the bids will be further determined with respect to 
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the remaining bid conditions, i.e., priced bill of quantities, technical specifications, and 

drawings.  

  

26.2. A substantially responsive “Financial Bid” is one which confirms all the terms, 

conditions and specifications of bidding documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any substantial 

way the scope, quality, or performance of the Works; (b) which limits in any substantial 

way, inconsistent with the Bidding documents, the Employer’s rights or the Bidder’s 

obligations under the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other Bidders presenting substantially responsive Bids.  

  

  

26.3. If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation.  

  

27. Deleted  

  

28. Deleted  

  

29. Evaluation and Comparison of Financial Bids  

  

29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2.  

29.2. Deleted.  

29.3. The Employer reserves the right to accept or reject any variation or deviation. Variation 

and deviations and other factors, which are in excess of the requirements of the Bidding 

documents or otherwise result in unsolicited benefits for the Employer, shall not be taken 

into account in Bid evaluation.  

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the Conditions 

of Contact, during the period of implementation of the Contract, will not be taken into 

account in Bid evaluation.  

  

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract the Employer may require 

the Bidder to produce detailed consistency of those prices with the construction methods 

and schedule proposed. After evaluation of the price analyses, the Employer may require 

that the amount of the performance security set forth in Clause 34 be increased at the 

expense of the successful /bidder to a level sufficient to protect the Employer against 

financial loss in the event of default of the successful Bidder under the Contract.  

  

29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be rejected 

as non-responsive.  

  

30. Deleted  

  



21  

  

  

    

F. AWARD OF CONTRACT  

  

31. Award Criteria  

  

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has 

been determined.  

(i) to be substantially responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price; and  

(ii) to be within the available bid capacity adjusted to account for his bid price which 

is the lowest evaluation in any of the packages opened earlier than the one 

consideration.  

 In no case, the contract shall be awarded to any bidder whose available bid capacity is 

less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 

contract will in such cases be awarded to the next lowest bidder at his evaluation bid price.  

  

32. Employer’s Right to Accept any Bid and to Reject any or all Bids   

  

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 

and to cancel the Bidding process and reject all Bids, at any time prior to the award of 

contract, without thereby incurring any liability to the affected bidder or Bidder or any 

obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s 

action.  

  

33. Notification of Award and Signing of Agreement   

  

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 

registered letter. This letter (hereinafter and in the condition of contract called the “Letter 

of Acceptance”) will state the sum that the Employer will pay the Contractor in 

consideration of the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called the 

“Contract Price”).  

  

33.2. The notification of award will constitute the formation of the contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause.  

  

33.3. The Agreement will incorporate all agreements between the Employer and the successful 

Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days 

following the notification of award along with the Letter of Acceptance. Within 21 days 

of receipt, the successful Bidder will sign the Agreement and deliver it to the Employer.   

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer 

will promptly notify the other Bidders that their Bids have been unsuccessful.  

  

34. Performance Security  
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34. 1.(A)  Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 

furnish to the Employer an irrevocable and unconditional guarantee from a Bank in the form 

set forth in Section 8 (the “Performance Security”) for an amount equal to 5% (five percent) 

of its Contract Price. In case of bids mentioned below, the successful Bidder, along with the 

Performance Security,  

shall also furnish to the Authority an irrevocable and unconditional guarantee from a 

Bank in the same form given at Section 8 towards an Additional Performance 

Security (The “Additional Performance Security”) for an amount calculated as under:   

  

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 

Security shall be calculated @ 20% of the difference in the (i) Estimated 

Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 

Project Cost and (ii) Contract Price offered by the selected Bidder.   

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of the 

Estimated Project Cost, then the Additional Performance Security shall be 

calculated @ 30% of the difference in the (i) Estimated Project Cost (as 

mentioned in Bid Document) - Minus 10% of the Estimated Project Cost and 

(ii) Contract Price offered by the selected Bidder.   

(c) This Additional Performance Security shall be treated as part of the 

Performance Security.  

(B)  The Performance Security shall be valid beyond 60(sixty) days of the Defects 

Liability Period and the Additional Performance Security shall be valid beyond 28 

(twenty-eight) days of Project Completion Date.  

  

34.2. If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued either (a) at the Bidder’s option, by a 

Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 

acceptable to the Employer. As per GoG Finance Department’s Circular No. 

FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment.  

  

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 

Security.  

  

35. Deleted  

  

36. Deleted   

  

37. Corrupt of Fraudulent Practices  

  

37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract in 

question and will declare the firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a contract with National Highways Authority of India/ State PWD 

and any other agencies, if it at any time determines that the firm has engaged in corrupt 

or fraudulent practices in completing for the contractor, or in execution.  
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37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 

Conditions of Contract.  

APPENDIX TO ITB  
Clause Reference  
With respect to  

Section –I  

  

1. The Name of the Employer is Registrar BKNMU, [ Cl.1.1] Junagadh  .  

2. The last five years.    

   2025 – 2026    

   2024 – 2025    

   2023 – 2024    

   2022 – 2023    

   2021 – 2022    

3. This Annual Financial Turnover Amount is   [Cl.4.5.3 (a)] Rs. 2.57 Cr  

4. Value of Work is Rs. 2,57,13,750.90   

5. Deleted    

6. The cost of electric work is Rs. --    

7. The cost of water supply / sanitary works is Rs.     

8. Liquid assets and / or availability of credit facilities  [Cl.4.5.6 ]  

is Rs. --  

9. Price level of the financial year  2026-27  [Cl. 4.5.2]  

10. The pre-bid meeting will take place at --  [Cl. 9.2.1]  

11. The technical Bid will be opened at the office of the    

Office of the Registrar , Bhakta Kavi Narsinh Mehta 

University, Junagadh on Dt. 24/02/2025 at 12:00 PM.  

  

12. Address of the Employer: Office of the Registrar , Bhakta Kavi Narsinh Mehta University, 

Junagadh.  

  

13. Deleted    

14. On line Downloading / Submission Period of Tender  [Cl. 20.1 & 20.2]  

Dt.13/05/2026 to Dt. 29/05/2026 upto 18:00  

Hrs. As stated on NIT  

  

15. The Tenders (bid) will be opened at   [Cl. 23.1 ]  

Dt.------------------- at 12:00 PM. As stated on NIT  

16. The Bank Draft in favours of “Registrar, Bhakta Kavi Narsinh Mehta University”.  

17. Deleted    

18. Escalation factors (for the cost of works executed   [Cl.4.5.2] and financial figure to a 

common base value) for works completed  

Year   Financial Year  Multiplying factor  

Base year of inviting tender   2026-2027  1.00  

-1  2025-2026  1.10  

-2  2024-2025  1.21  
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-3  2023-2024  1.33  

-4  2022-2023  1.46  

-5  2021-2022  1.61  

#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT 

WORK  

[Reference CL. 4.5.5]  

  

  

The contractors shall also give a list of machineries in his possession and which they propose to 

use on the work.  

  

Sr. 

No.   

Plant or 

Machinery  

Location  Age of  

Machinery  

(maximu m 

15 years)  

Make  Capacity  Approximate 

Value  

Remark   

1  2(a)  2(b)  3  4  5  6  7  

  

--  

  

  

  

--  

  

--  

  

--  

  

--  

  

--  

  

--  

  

--  
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List of Key Personnel to be deployed on Contract Work (Reference Cl. 

4.5.4)  

  

# Employment of a qualified site Engineer by the Contractor.   

The Contractor shall employ full-time technically qualified staff during the execution of this work 

as under: -  

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to 

be executed is more than Rs.50 lakhs.  

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is 

more than Rs.15 lakhs but less than Rs.50 lakhs.  

3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but 

more than Rs.5 lakhs.  

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be executed 

is less than Rs. 5 lakhs. The Engineer so employed for the Government work must have 

sufficient experience to handle the work independently. Such an Engineer shall have to stay 

at the site of work and he shall not be entrusted with other duty except this work.  

  

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 

Employment of a separate Engineer will not be necessary provided that the Engineer partner 

himself attends the execution of the work on the site.  

  

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy 

Registrar BKNMU-in-charge of the work the Name, Qualifications, copy of marksheet, 

Colour Photograph and the appointment order issued such engineers engaged for this 

contract work. If 15 days after issue of work order such designated Site Engineers do not 

resume or do not remain present on site of work, the recovery at the rate of Rs.15,000-00 

per month per Engineer will be made from the bills/deposit/dues of the contractor. Such 

recovery shall be non-refundable.  

  

  

  

  

SECTION - 2  

QUALIFICATION INFORMATION  

    

QUALIFICATION INFORMATION  

  

 The information to be filled in by the Bidder in the following pages will be used for the purpose 

of post qualification as provided for in Clause 4 of the Instruction to Bidders. This information 

will not be incorporated in the Contract.  
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1. For Individual Bidders  

  

1.1 Constitution or legal status of Bidder  

(Attach Copy)  

    

  Place of registration     _________________________________  

  

  Principal place of business   _________________________________  

  

  Power of attorney of signatory of Bid  

  

  (Attach)  

  

1.2 Total value of Civil engineering constructions    

  Work performed in the last five years    2025-2026  

  (in Rs. Lakhs)           2024-2025  

2023-2024  

2022-2023  

2021-2022  

  

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-

contractor will also be considered the sub-contract involved execution of all main items 

of work described in the bid documents, provided further that all other qualification 

criteria are satisfied (in the same name) on works of a similar nature over the last five 

years** and in current year before the submission of the bid.  

  

Project  
Name  

Name of 

the  
Employer  

Description 

of work  
Contract 

No.  
Value of 

contract 

(Rs.  
Crore)  

Date 

of  
issue 

of  
work 

order  

Stipulated 

period of 

completion  

Actual date 

of  

completion*  

Remark 

explaining  
reasons for 

delay & 

work  
Completed  

  

  

  

  

  

  

  

                

  

*Attach certificate(s) from the Engineer(s)in-charge  

** Immediately preceding the financial year in which bids are received.  

  

    

#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 

nominated sub-contractor, will also be considered provided the sub-contract involved 

execution of all main items of work described in the bid document, provided, further that 
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all other qualification criteria are called (in the same name and style) in the last five 

years** and in current year before the submission of the bid.  

  

Year  Name  
of the 

work  

Name of 

the  
Employer  

Quantity of work performed (Cum/MT)  Remarks*  
(indicate 

contract Ref)  
Cement  
Concrete  
(Including  
RCC&  
PCC)  

Masonry  Earth  
Works  

Bituminous 

Work  

20__-20__                

20__-20__                

20__-20__                

20__-20__                

20__-20__                

  

1.4 Information on Bid Capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid.  

  

 (A)  Existing commitments and on-going works:  

  

Description 

of works  
Place  

&  
State  

Contract 

No.  
Name &  

Address of  
Employer  

Value  
Contract  
(Rs. Cr)  

Stipulated  
Period of  

Completion  

Value of  
Works* 

remaining to 

be  
completed  

(Rs. Cr)  

Anticipated  
of  

completion  

1  2  3  4  5  6  7  8  

  

  

  

  

              

  

*Attach certificate (s) from the Engineer(s) in-charge  

** Immediately preceding the financial year in which bids are received.  

  

1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. Clause 

4.5.5). The Bidder should list all the information requested below.   

  

Item of  

Equipment  

Requirement  Availability Proposals  Remarks 

(from 

whom to be 

purchased  

NO  Capacity  Owned/  

Leased to be 

procured  

Nos/.  

Capacity  

Age/  

Conditions  
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1.6 Qualifications and experience of key personnel required for administration and execution of 

the contract.  Attach biographical data. Refer also to Sub Clause 9.1 of the Conditions of 

Contract.  

    

Position  Name  Qualification  Year of  

Experience  

(General)  

Year of 

experience in the 

proposed 

position  

Project Manager          

          

          

          

          

          

          

          

          

          

Etc.          

  

     

1.7  Proposed sub-contract and firms involved   

Sections of the 

works  

Value of Sub- 

Contractor  

Sub-Contractor  

(Name &  

Address)  

Experience in 

similar work  
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 Attach copies of certificates on possession of valid license for executing water supply/ sanitary 

work/ building electrification works.  

  

  

1.8 Financial reports for the last five years:  balance sheets, profit and loss statements, auditors’ 

reports (in case of companies/corporations), etc. List them below and attach copies.  

  

1.9  Evidence of access to financial resources to meet the qualification requirements:  

cash in hand, lines of credit, etc. List them below and attach copied documents.  

  

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may 

provide references if contacted by the Employer.  

  

1.11  Information on Litigation history in which the Bidder is involved.  

  

Other Party (ies)  Employer  Cause of 

Dispute  

Amount  

Involved  

Remarks 

showing  

Present Status  

  

  

  

  

  

        

  

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to 

Bidders. (Name of Consultant engaged for project preparations is * …………………..)  

  

 

  

 

  

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and 

charts as necessary to comply with the requirements of the Bidding documents. (Refer 

ITB Clause 4.1)  

  

  

1.14  Programme  

  

2. Deleted  

3. Additional Requirements  
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3.1 Bidders should provide any additional information required to fulfill the requirements of 

Clause 4 of the Instructions to the Bidders, if applicable.  

(i) Affidavit  

(ii) Undertaking  

  

  

 *   Fill the name of Consultant  

    

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES  

  

(CLAUSE 4.5.6 OF ITB)  

  

BANK CERTIFICATE  

  

  

This is to certify that M/s. _______________________________________ is a reputed 

company with a good financial standing.  

  

If the contract for the work, namely ________________________________ is awarded 

to the above firm, we shall be able to provide overdraft/credit facilities to the extent of   

Rs. ________________ to meet their working capital requirements for executing the 

above during the contract period.  

  

    

  

                  ___________________  

  

  

                    (Signature)  

                    

                    Name of Bank  

    

                  Senior Bank Manager  

  

                        Address of the Bank  
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AFFIDAVIT  

  

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct.  

  

2. The undersigned also hereby certifies that neither our firm M/s. _____________  

_______________________________________________________ have not 

abandoned any work of Government of Gujarat/Government of India/any Board or 

Corporation under Government of Gujarat/Government of India nor any contract 

awarded to us for such works have been rescinded, during last five years prior to the 

date of this bid.  

  

3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by the 

Department to verify this statement or regarding any (our) competence and general 

reputation.  

  

4. The Undersigned understands and agrees that further qualifying information may be 

requested, and agrees to furnish any such information at the request of the Department/ 

Project implementing agency.  

  

  

_____________________________________  

  

(Signed by an Authorized Officer of the Firm)  

  

          

                  __________________  

  

                    Title of Officer  

  

                  __________________  

      

                    Name of Firm  

  

                  __________________  

  

                      Date  
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UNDERTAKING  
  

  

I,  the  undersigned  do  hereby  undertake  that  our  firm  

M/s………………………………………………………..………………………….. would 

invest a minimum cash up to 25% of the   value of the work during implementation of the contract.  

  

  

                ______________________________________      

(Signed by an Authorized officer of the firm)  

  

  

   ___________________  

                                                                Title of officer  

  

  

  

   ___________________  

   Name of firm  

  

   ______________  

  

   DATE   
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SECTION - 3  

CONDITIONS OF CONTRACT  
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Conditions of Contract  
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 C.  Quality Control          

33 Identifying Defects  47        

34 Tests  49        

35 Correction of Defects  49        

36 Uncorrected Defects  49        

      

  

    

CONDITIONS OF CONTRACT  

  

A. GENERAL.  

1. Definitions  

  

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meaning.  

  

Bill of Quantities means the priced and completed Bill of Quantities forming part 

of the Bid  

  

Compensation Events are those defined in Clause 44 hereunder  

  

The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub Clause 55.1  

  

The Contract is the contract between the Employer and Contractor to execute, 

complete and maintain the Works till the completion of Defects Liability Period. It 

consists of the documents listed in Clause 2.3 below.  

  

The Contract data defines the documents and other information which comprise 

the Contract.  

  

The Contractor is a person or corporate body whose Bid to carry out the Work 

has been accepted by the Employer.  

  

The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids.  

  

The Contract Price is the price stated in the Letter of Acceptance and thereafter 

as adjusted in accordance with the provisions of the Contract.  

  

Days are calendar days: months are calendar months.  

  

The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date.  
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The Employer is the party who will employ the Contractor to carry out the 

Works.  

  

The Engineer is the person named in the Contract Data (or any other competent 

person appointed and notified to the contractor to act in replacement of the Engineer) 

who is responsible for supervising the Contractor, administering the Contract, certifying 

payments due to the Contractor, issuing and valuing Variations to the Contract, awarding 

extensions of time, and valuing the Compensations Events.  

  

Equipment is Contractor’s machinery and vehicles brought temporarily to the 

site to construct the Works.  

  

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance.  

  

    

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is specified in the 

Contract Data. The Intended Completion Date may be revised only by the Engineer by 

issuing an extension of time.  

  

 Materials are all supplies, including consumables, used by the contractor for 

incorporation in the works.  

  

 Plant is any integral part of the work which is to have mechanical, electrical, electronic 

or chemical or biological functions.  

  

   The Site is the area defined as such in the Contract Data.  

  

 Site Investigation Reports are those which were included in the Bidding documents and 

are factual interpretive reports about the surface and subsurface conditions at the site.  

  

 Specifications means the Specifications of the works included in the Contract and any 

modification or addition made or approved by the Engineer.  

  

 The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Dates.  

  

   A Subcontractor is a person or corporate body who has a Contract with the  

Contractor to carry out a part of the work in the Contract which includes work on the  

Site.  

  

 Temporary Works are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works.  
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   A Variation is an instruction given by the Engineer, which varies the Works.  

  

  The Works are what the Contract requires the Contractor to construct, install, and 

turn over to the Employer, as defined in the Contract Data.  

  

2. Interpretation   

  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter and the other way around. Heading have no significance. 

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Engineer will provide instructions clarifying queries 

about Conditions of Contract.  

  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion date for the whole works)  

  

2.3 The documents forming the Contract shall be interpreted in the following order of 

priority  

  

(1) Agreement  

(2) Letter of Acceptance, notice to proceed with works  

(3) Contractor’s Bid  

(4) Contract Data  

(5) Conditions of Contract including Conditions of Contract  

(6) Specifications  

(7) Drawings  

(8) Bills of quantities and  

(9) Any other document listed in the Contract Data as forming part of the 

Contract.  

  

3. Language and Law  

  

3.1 The language of the Contract and the law governing the Contract are stated in the 

Contract Data.  

  

4. Engineers Decisions  

  

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer.  

  

5. Delegation  
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5.1 The Engineer may delegate any of his duties and responsibilities to other people 

after notifying the Contractor and may cancel any delegation after notifying the 

Contractor.  

  

6. Communications  

  

6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is delivered 

(in terms of Indian Contract Act).  

  

7. Sub-Contracting  

  

7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the Contract 

without the approval of the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. Sub-contracting of supply or specific items of work is 

not allowed.  

  

7.2 The sub-contractor must be registered in appropriate class and category for the 

part of work to be subcontracted.  

  

8. Other Contractors  

  

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities and the Employer between the dates given in the Schedule of 

other Contractor. The Contractors shall as refer to in the Contract Data, also 

provide facilities and services for them as described in the Schedule. The employer 

may modify the schedule of other contractors and shall notify the contractor of any 

such modifications.  

  

  

  

  

9. Personnel  

  

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated in 

the Schedule or other personnel approved by the Engineer. The Engineer will 

approve any proposed replacement of key personnel only if their qualifications, 

abilities, and relevant experience are substantially equal to or better than those of 

the personnel listed in the Schedule.  

  

9.2 If the engineer asks the Contractor to remove a person who is a member of the 

Contractor Staff or his work force stating the reasons the Contractor shall ensure 
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that the person leaves the Site within seven days and has no further connection 

with the work in the Contract.  

  

10. Employer’s and Contractors Risks  

  

10.1 The Employer carries the risk which these Contract states are Employer’s risks, 

and the Contractor carries the risks which these Contracts states are Contractors 

risk.  

  

11. Employer’s Risks  

    

  

11.1 The employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works, the risks of war, hostilities, invasion, 

act of foreign enemies, rebellion, revolution, insurrection or military or usurped 

power, civil war, riot commotion or disorder (unless restricted to the Contractor’s 

employees), and contamination from any nuclear fuel or nuclear waste or 

radioactive toxic explosive.  

  

  

12. Contractor’s   Risks  

    

12.1 All risks of loss of or damages to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 

other than the excepted risks are the responsibility of the Contractor.  

  

13. Insurance  

  

13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects Liability 

Period, in the amounts and deductibles stated in the Contract data for the following 

events which are due to the Contractor’s risks:  

  

(a) Loss of or damage to the works, Plant and materials,  

  

(b) Loss of or damage to Equipment   

(c) Loss of or damages of property (expect the Works, Plant, Materials and  

Equipment) in connection with the Contract; and  

 (d) Personal injury or 

death.  

  

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer’s approval before the Start Date. All such insurance 

shall provide for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred.  
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13.3 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt 

due.  

  

13.4 Alterations to the terms of an insurance shall not be made without the approval of 

the Engineer.  

  

13.5 Both parties shall comply with any conditions of the insurance policies.  

  

14. Site Investigation Report  

  

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports 

referred to in the Contract Data, supplemented by any information available to the 

Bidder.  

  

15. Queries about the Contract data  

  

15.1 The engineer will clarify queries on the Contract Data  

  

16. Contractor to Construct the Works  

  

16.1 The Contractor shall construct and install the works in accordance with the 

specification and Drawings.  

  

17. The Works to be completed by the Intended Completion Date  

  

17.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the programme submitted by the 

Contractor, as updated with the approval of the Engineer, and complete them by 

the Intended Completion date  

  

18. Approval by the Engineer  

  

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary works to the Engineer, who is to approve them if they comply with the 

Specifications and drawings.  

  

18.2 The Contractor shall be responsible for design of temporary works.  

  

18.3 The Engineer’s approval shall not alter the contractor responsibility for design of 

the Temporary works.  
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18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

works where required.  

18.5 All Drawings prepared by the Contractors for the execution of the temporary or 

permanent work are subject to prior approval by the Engineer before their use.  

  

  

19. Safety  

    

19.1 The Contractor shall be responsible for the safety of all activities on the Site.  

  

  

  

  

20. Discoveries  

  

20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the site is the property of the Employer. The contractor is to notify 

the engineer of such discoveries and carry out the Engineer’s instructions for 

dealing with them.  

    

21. Possession of the Site  

  

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the 

Employer is deemed to have delayed the start of the relevant activities and this 

will be a Compensation Event.  

21.2 If within 25% of the time limit of the project, 80% of possession of the site is not 

handed over to the Contractor, then contractor/ Employer may fore-close the 

contract.  Contractor/Employer has to foreclose the work within 30 days after lapse 

of 25%-time limit and after 30 days foreclosure option will be closed.   

  

22. Access to the Site  

  

22.1 The Contractor shall allow the Engineer and any person authorized by the 

Engineer access to the Site, to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any place where 

materials or plants are being manufactured/ fabricated/ assembled for the works.  

  

  

23. Instructions  

  

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works 

which comply with the applicable laws where the site is located.  
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23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and 

records relating to the performance of the Contractor and to have them audited by 

auditors appointed by the Employer, if so required by the Employer.  

  

24. Disputes  

  

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision was 

wrongly taken, the decision shall be referred to #Superintending Engineer(Higher 

Authority)within 14 days of the notification of the Engineer's decision. If the issue 

is not resolved, any party can refer the matter for conciliation within 15 days from 

the decision given by the #Superintending Engineer.  

  

24.2   

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the #Superintending Engineer, both the parties have to refer to 

the Chief Engineer concern for the conciliation process.   

  

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the #Superintending Engineer, both the parties have to refer 

to the #Secretary, Roads & Building Department, Government of Gujarat for 

the conciliation process.  

  

If the dispute is not resolved through the conciliation process, he may refer the 

dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 

Contractor fails to refer a claim / dispute to the Higher Authority within 14 days 

of the notification of the Engineer's decision, the Contractor shall not be entitled 

to any additional payment/claim if he doesn’t follow the above sequence in 

stipulated time and he should not stop the work.  

  

25. Procedure for Disputers  

  

  

25.1 The arbitration shall be conducted in accordance with the arbitration procedure 

stated in the Special Conditions of Contract.  

  

  

26. Deleted  
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B. TIME CONTROL  

27. Programme  

  

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements 

orders, and timing for all the activities in the works along with monthly cash flow 

forecast.  

    

27.2 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work including any changes to the sequence of the activities.  

  

27.3 The Contractor shall submit to the Engineer, for approval an updated programme 

at intervals no longer than the period stated in the Contract data. If the Contractor 

does not submit an updated programme within this period, the Engineer may 

withhold the amount stated in the Contract data from the next payment after the 

date on which the overdue programme has been submitted.  

  

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 

Engineer again at any time. A revised programme is to show the effect of Variations 

and Compensations events.  

    

28. Extension of the Intended Completion Date  

    

28.1 The Engineer shall extend the Intended Completion Date if a compensation Event 

occurs or a Variation is issued which makes it impossible for completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work and which would cause the Contractor to incur 

additional cost.  

  

28.2 The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 

decision upon the effect of a compensation event or Variation and submitting full 

supporting information. If the Contractor has failed to give early warning of a 

delay or has failed to cooperate in dealing with a delay, the delay by this failure 

shall not be considered in assessing the new Intended Completion Date.  

  

28.3 The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer his 

decision. The employer shall in not more than 21 days communicate to the 

engineer the acceptance or otherwise of the Engineer’s decision. If the employer 

fails to give his acceptance, the Engineer shall not grant the extension and the 

contractor may refer the matter under Clause 24.1  

  

29. Deleted  
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30. Delays Ordered by the Engineer  

30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works.  

    

  

31. Management Meetings  

31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to review 

the plans for remaining work and to deal with matters raised in accordance with 

the early warning procedure.  

    

31.2 The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The 

responsibility of the parties for actions to be taken is to be decided by the Engineer 

either at the management meeting or after the management meeting and stated in 

writing to all who attended the meeting.  

    

32. Early Warning  

    

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the work, 

increase the Contract price or delay the execution of works. The Engineer may 

require the contractor to provide an estimate of the expected effect of the future 

event or circumstance on the contract price and completion date. The estimate is 

to be provided by the Contractor as soon as reasonably possible.  

  

32.2 The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting 

instruction of the Engineer.  

  

    

C. QUALITY CONTROL  

  

 # 33.  Identifying Defects/ Defect liability period  

  

33.1 : Defect liability period : The contractor shall be responsible to make good and 

remedy at his own expense any defect which may develop or may be noticed 

before the period mentioned hereunder from the certified date of completion. The 

Engineer in charge shall give the contractor a notice in writing about the defects 

and the contractor shall make good the same within 15 days of receipt of the notice. 

In the case of failure on the part of the contractor, the Engineerin-charge may 

rectify or remove or re-execute the work at the risk & cost of the contractor. The 

Engineer-in-charge shall be entitled to appropriate the whole or any part of the 

amount of security deposit towards the expenses, if any, Incurred by him in 
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rectification, removal or re-execution. The Defects Liability period shall be as 

under….  

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 

3 Months from the certified date of completion.   

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 

tender), the period shall be 12 (Twelve) months from the certified date of 

completion or one monsoon, whichever is later.   

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months 

from the certified date of completion which should include three monsoons.   

(d) For original building works the defect liability period will be 4 years or elapse of 

4 monsoon period following date of possession of building taken over by user 

agency following the certified date of completion, whichever is later.  For the 

purpose of deciding the monsoon period, the 30th September shall be treated as 

the last date.   

  

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 

PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular  

No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]  

  

  

 33.2  Free maintenance guarantee period for works of Road/Bridge construction   

(a) For resurfacing work of road free maintenance guarantee period one year from 

the date of completion.  

    

(b) In case of widening of the road/strengthening of the road/bridge, the contractor 

shall have to give four years free maintenance guarantee from the certified date 

of completion. During this period the contractor shall visit the site every six 

months along with the concerned Section Officer / Deputy Registrar  BKNMU 

and will examine the work already carried out in this contract like road work, 

jungle cutting, side shoulders, side gutter, road, patta etc. and will prepare Km. 

wise inspection report duly signed by all concerned and any defect observed 

shall be done within 15 days by the contractor at his risk and cost as per the 

direction of Engineer in charge. The contractor needs to do videography of 

these visits and require to submit at the time of release of FMG. If B.T. the 

surface during the maintenance period of 4 years is worn out then agency shall 

have to provide renewal coating as per tender item as directed by the Engineer-

in charge. The amount equivalent to 5% of each running bill shall be withheld 

and will be released after the free maintenance guarantee period (i.e. 4 years) 

is over.  

 However, this amount shall be released against fixed deposit or bank guarantee 

pledged in the name of Registrar  BKNMU after completion certificate of work 

is issued.   

  

(1) The flakiness and elongation index (combined) for coarse aggregates under no 

circumstances shall exceed the allowable limit set forth in the relevant clause 

for the material in question.  
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(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / cutting 

for side shoulders, side gutters, kilometre / indicator / guard stones, sign boards 

etc. are completed in all respect by the contractor. After completion of the 

miscellaneous items, the above said 2% withheld amount shall be released.  

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).  

(3) Videography for the surface under Maintenance Guarantee is to be done as per 

Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing 

more than Rs. 5.00 Crore.  

(4) Setting up of adequate laboratory & deployment of quality engineers. The 

contractor shall have to set up the laboratory with adequate equipment. Till the 

setting up of adequate laboratory is completed & reported of this to the 

engineer (subject to due verification by engineer’s representative) by 

contractor in writing, Rs.2,00,000/- shall be withheld. The qualified quality 

Engineer shall be deployed exclusively for this contract by the contractors. If 

quality Engineer is not deployed by contractor within one month after the date 

of work order, the amount equivalent to Rs.20,000 per month shall be 

recovered till the actual deployment of quality engineer. The amount so 

recovered towards the deployment of quality engineers shall not be refunded.  

(5) Asphalt work will have to be cross checked as per G.R. No.:  

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.  

(6) Maintenance during Construction Period  

During the Construction Period, the Contractor shall maintain, at his own risk 

and cost, the existing lane(s) of the road so that the traffic worthiness and safety 

thereof are at no time materially inferior as compared to their condition 10 (ten) 

days prior to the date of the Agreement, and shall undertake the necessary 

repair and maintenance works for this purpose; provided that the Contractor 

may, at his cost, interrupt and divert the flow of traffic if such interruption and 

diversion is necessary for the efficient progress of works and conforms to Good 

Industry Practice; provided further that such interruption and diversion shall 

be undertaken by the Contractor only with the prior written approval of the 

Registrar BKNMU which approval shall not be unreasonably withheld. For the 

avoidance of doubt, it is agreed that the Contractor shall at all times be 

responsible for ensuring safe operation of the road.  

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any 

defects that are found. Such checking shall not affect the Contractor’s 
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responsibilities the Engineer may instruct the Contractor to search for a Defect and 

to uncover and test any work that the Engineer considers may have a Defect.  

  

34. Tests  

    

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 

does, the Contractor shall pay for the test and any samples. If there is no defect the 

test shall be a Compensation Event.  

34.2    Agency has to establish testing laboratory on site for the various test to be 

carried out in the work for this purpose agency shall construct a pukka laboratory 

building with all facility on site at location specified by the engineer in charge.    

 

  

34.3 Agency has to establish testing laboratory on site for the various test to be carried 

out in the work for this purpose agency shall construct a pukka laboratory building 

with all facility on site at location specified by the engineer in charge.    

  

35. Correction of defects  

  

35.1 The engineer shall give notice to the Contractor of any defects before the end 

of the defects Liability Period, which begins at Completion and is defined in the 

contract data. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected.  

  

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer’s notice.  

  

36 Uncorrected Defects    

  

36.1 If the Contractor has not corrected a defect within the time specified in the 

Engineer’s notice, the Engineer will assess the cost of having the Defect corrected, 

and the Contractor will pay this amount.  

  

  

  
    

D. COST CONTROL  

  

37 Bill of Quantities  

  

37.1 The bill of Quantities shall contain items for the constructions, installation,  testing 

and commissioning work to be done by the Contractor.  



48  

  

  

37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is paid 

for the quantity of the work done at the rate in the Bill of Quantities for each item.  

  

38. Change in the Quantities  

  

38.1 The Engineer shall have power to make any alterations in or addition to the original 

specifications , drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work and the contractor shall be 

bound to carry out the work in accordance with any instruction in this connection 

which may be given to him in writing signed by the Engineer and such alteration 

shall not invalidate the contract and any additional work which the contractor may 

be directed to do in the manner above specified as part of the work shall be carried 

out by the contractor on the same conditions in all respects on which he agreed to 

do the main work and at the same rate as are specified in the tender for the main 

work.   

  

Except that when the quantity of any item exceeds the quantity as in the tender by 

more than 130%, the contractor will be paid for the quantity in excess of 130%, at 

the rate entered in the SOR of the year during which the excess in quantity is first 

executed.  

  

39. Variations   

  

39.1 All Variations shall be included in updated programmes produced by the 

Contractor.  

  

40. Payments for Variations  

  

40.1 If the additional or altered work includes any class of work for which no rate is 

specified in this contract, then such class of work shall be carried out as under.  

  

(i) At the rate derived from the item within the contract which is comparable to the one 

involving additional or altered class of work; where there are more than one 

comparable items, the item of the contract which is nearest in comparison with 

regard to class or classes of the work involved shall be selected and the decision 

of the University Authority as to the nearest comparable item shall be final and 

binding on the contractor.  

  

(ii)If the rate cannot be derived in accordance with (i) above, such class of works shall 

be carried out at the rate entered in the Schedule of Rates of the division  

for the year in which the tender was received, increased or decreased by the 

percentage by which the tender amount is more or less as compared to the amount 

arrived at the rates in the “Schedule of Rates” of the Division in the year in which 

the tender was received. If the Schedule of rates of the Division does not contain 



49  

  

all the items, the percentage increase or decrease of the tender shall be calculated 

considering such items which were included in the “Scheduled Rates” of the 

division for the year and for materials consumed on such item the rate to be 

charged would be the basic rate taken into account for fixing the rate in S.O.R. 

referred to above.  

  

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work 

shall be carried out at the rate decided by the competent authorities on the basis of 

detailed rate analysis after hearing the contractor before a Committee of two 

University authority stationed at the same place or the nearest place.  

  

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of 

Rates” of the Division is ordered to be carried out before the rate is agreed upon, 

then the contractor shall within seven days of the date of receipt by him of the 

order to carry out the work, inform the Engineer-in-charge of the rate, which it is 

his intention to charge for such class of work and if the Engineer in charge  does 

not agree to this rates, he shall by notice in writing be at liberty to cancel his order 

to carry out such class of work and arrange to carry it out in such manner as he 

may consider it advisable, provided always that if the contractor shall commence 

work or incur any expenditure in regard thereof before the rates shall have been 

determined as lastly herein before mentioned, then in such cases he shall only be 

entitled to be paid in respect of the work carried out or expenditure incurred by 

him prior to the  date of the determination of the rate as aforesaid according to 

such rate or rates as shall be fixed by the Engineer-in-charge. In the event of the 

dispute, the decision of the Superintending Engineer of the Circle shall be final.  

Where, however, the work is to be executed according to the designs, 

drawings and specifications recommended by the contractor and accepted by the 

competent authority, the alternation above referred to shall be within the scope of 

such designs, drawings and specifications appended to the tenders.  

The time limit for the completion of the work shall be extended in the 

proportion that the increase in the cost occasioned by alterations bears to the cost 

of the original work and the certificate of the Engineer-in-charge as to such 

proportion shall be final and conclusive.  

  

41. Cash Flow Forecasts  

  

41.1 When the programme is updated, the contractor is to provide the engineer with an 

updated cash flow forecast.  

  

  

  

  

  

  

42. Payment certificates.  
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42.1 The Contractor shall submit to the Engineer monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously.   

  

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and 

certify the amount to be paid to the Contractor after taking into accountany credit 

or debit for the month in question in respect of materials for the works in the 

relevant amounts and under conditions set forth in subclause 32.3 of the Contract 

Data (secured Advance).  

  

42.3 The value of work executed shall be determined by the Engineer.  

  

42.4 The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed.  

  

42.5 The value of work executed shall include the valuation of variations and 

compensation events.  

42.6 The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 

information  

  

43. Payments  

  

43.1 Payments shall be adjusted for deductions for advance payments, retention, other 

recoveries in terms of the contract and taxes at source, as applicable under the law. 

The Employer shall pay the Contractor the amounts certified by the Engineer 

within 28 days of the date of each certificate.   

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to the 

Contractor will be made by the Employer. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority.  

43.3 Items of the works for which no rate or price has been entered in will not be paid 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract.  

  

44. Compensation events  

  

44.1 The following are compensation Events unless they are caused by the Contractor:  

(a)  The Employer does not give access to a part of the Site by the site  

Possession date stated in Contract data to the Contractor  

  

44.2 In case of compensation event occurs and it prevents the work being completed 

beyond the Intended Completion Date then Authority will approve EOT with 

eligible contractual price escalation.  
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45. Tax  

  

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on due 

date of bid submission except GST. However, any subsequent changes in the tax 

structure by Government after due date of bid submission will be compensated 

(+/-) on availability or submission of actual documentation. Contractor will have 

to intimate Engineer regarding changes occurred in the tax structure after bid 

submission. If the contractor fails to provide such information and if any financial 

obligation may arise due to change in tax structure, same will be recovered from 

the contractor.  

  

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority.  

  

46. Currencies.  

46.1 All payment shall be made in Indian Rupees.  

  

47. Price Adjustment  

  

47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following principles 

and procedures and as per formula given in the contract data:  

  

(a) The price adjustment shall apply for the work done from the start date given in 

the contract data up to end of the initial intended completion date or extensions 

granted by the Engineer and shall not apply to the work carried out beyond the 

stipulated time for reasons attributable to the contractor.  

(b) The price adjustment shall be determined during each month from the formula 

given in the contract data.  

(c) Following expressions and meanings during to the work done during each 

month  

R = Total value of work done during the month. It would include the amount 

of secured advance granted, if any, during the month less the amount of secured 

advance recovered, if any during the month.  It will exclude value for works 

executed under variations for which price adjustment will be worked 

separately based on the terms mutually agreed.  

  

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is 

not   covered by the provisions of this or other clause in the contract, the unit rates 

and prices included in the contract shall be deemed to include amounts to cover 

the contingency of such other rise or fall in costs.  

  

48. Retention  
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48.1 The Employer shall retain from each payment due to Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works.  

  

48.2 On Completion of the whole of the Works half the total amount retained is repaid 

to the Contractor and half when the Defects Liability Period has passed and the 

Engineer has certified that all Defects notified by the Engineer to the Contractor 

before the end of this period have been corrected.  

  

48.3 On completion of the whole works, the contractor may substitute retention money 

with an “on demand” Bank guarantee.  

  

In case, Contractor requests for refund of the Retention Money deducted 

by the Employer under the provision of this clause, Employer shall consider the 

said request of the Contractor provided that the refund hereunder shall be made in 

tranches of not less than 1% (One Percent) of the Contract Price and Contractor 

furnishes an irrevocable and unconditional Bank guarantee for an equal amount 

substantially in the format of Bank Guarantee for Performance Guarantee enclosed 

with SBD and valid up to 60 day beyond the scheduled / extended Defects Liability 

Period. On completion of the whole works, the contractor has however an option 

to submit a fresh irrevocable and unconditional Bank Guarantee for an amount 

equal to 5% of the total value of work executed substantially in the format of Bank 

Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 days 

beyond the Defect Liability Period and yet refund the Retention Money Bank 

Guarantee submitted for refund of Retention Money.  

  

49. Liquidated Damages  

  

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the Contract Data for each day that the Completion Date is later than the 

Intended Completion Date (for the whole works or the milestone as stated in the 

contract data). The total amount of liquidated damages shall not exceed the amount 

defined in the Contract Data. The Employer may deduct liquidated damages from 

payment due to the Contractor. Payment of liquidated damages does not affect the 

Contractor’s liabilities.  

  

49.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. The Contractor shall not be 

entitled for any interest on the over payment calculated from the date of payment 

to the date of repayment.  

  

49.3 If the contractor fails to comply with the time for completion as stipulated in the 

tender, then the contractor shall pay to the employer the relevant sum stated in the 

Contract Data as Liquidated damages for such default and not as penalty for 

everyday or part of day which shall elapse between relevant time for completion 

and the date stated in the taking over certificate of the whole of the works on the 

relevant section, subject to the limit stated in the contract data.  
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 The employer may, without prejudice to any other method of recovery deduct the 

amount of such damages from any monies due or to become due to the contractor. 

The payment or deduction of such damages shall not relieve the contractor from 

his obligation to complete the works on from any other of his obligations and 

liabilities under the contract.  

  

49.4 If, before the Time for Completion  of the whole of the Works or, if applicable any 

Section, a Taking Over Certificate has been  issued for any part of the Works or of 

a Section, the liquidated damages for delay in completion of the remainder of the 

Works or  of that Section shall, for any period of delay after the date stated in such 

Taking-Over-Certificate, and in the absence of alternative provisions in the 

Contract, be reduced in the proportion which the value of the part so certified bears 

to the value of the whole of the Works or Section, as applicable. The provisions of 

this Sub-clause shall only apply to the rate of liquidated damages and shall not 

affect the limit thereof.  

  

50 Deleted  

  

51. Deleted 

  

 

51.1 Deleted  

  

52. Securities  

  

52.1 The performance Security (including additional security for unbalanced bids) shall 

be provided to the Employer no later than the date specified in the Letter of 

Acceptance and shall be issued in an amount and form and by a bank or surety 

acceptable to the Employer, and denominated in Indian Rupees. The performance 

Security shall be valid until a date 60 days from the date of expiry of Defects 

Liability Period and the additional security for unbalanced bids shall be valid until 

a date 28 days from the date of issue of the certificate of completion.  

  

53. Deleted  

  

54. Cost of Repairs.  

  

54.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start date and the end of Defects Correction periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damages arises from the 

Contractor’s acts or omissions.  

  

    

 

E. FINISHING THE CONTRACT  
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55. Completion  

  

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of 

the works and the Engineer will do so upon deciding that the work is completed.  

  

56. Taking Over  

  

56.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion.  

  

  

57. Final Account  

  

57.1 The Contractor shall supply to the Engineer a detailed final account of the total 

amount that the Contractor considers payable as full and final settlement of all 

claims under the Contract for items before the end of the Defects Liability Period. 

The Engineer shall issue a Defect Liability Certificate and certify any final 

payment that is due to the Contractor within 56 days of receiving the Contractor's 

account if it is correct and complete. If it is not, the Engineer shall issue within 56 

days a schedule that states the scope of the corrections or additions that are 

necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 

the Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate, within 56 days of receiving the Contractor’s revised account.  

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses and 

savings in final account is observed, the Engineer/Employer shall be at liberty to 

restrict the final payment of BOQ items to the lowest amount evaluated of the bids 

considering the final quantities and the rates quoted including the rebates if any. 

Payment of variation items shall however be made at the rates approved by the 

Employer,within 90 days from the physical completion of work.    

  

58. Operating and Maintenance Manuals  

  

58.1 If “as built” drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract data.  

  

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the Contract data, or they do not receive the Engineer’s approval, the Engineer 

shall withhold the amount stated in the Contract Data from payments due to the 

Contractor.  

  

59. Termination  

  

59.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 

following:  

  

1. The contractor stops work for 28 days when no stoppage of work is shown on 

the current programme and the stoppage has not been authorized by the 

Engineer  

  

2. The Engineer instructs the Contractor to delay the progress of the Works and 

the instructions is not withdrawn within 28 days;  

  

3. The Employer or the Contractor is made bankrupt or goes into liquidation other 

than for a reconstructions or amalgamation  

  

4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate  

  

5. The Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer;  

  

6. The Contractor does not maintain a security which is required;  

  

7. The Contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in 

the Contract data; and   

  

8. If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract.  

  

 For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public 

official in the procurement process or in contract execution. “Fraudulent practice” 

means a misrepresentation of facts in order to influence a procurement process or 

the execution of a contract to the detriment of the borrower, and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Borrower of the 

benefits of free and open competition.  

  

59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer shall decide whether the breach is fundamental or not.  

  

59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience.  

  

60. Payment upon Termination  
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60.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a Certificate for the value of the work done 

less advance payments received up to the date of the issue of the certificate, less 

other recoveries due in terms of the contract, less taxes due to deducted at source 

as per applicable law and less the percentage to apply to the work not completed 

as indicated in the Contract data. Additional Liquidated Damages shall not apply. 

If the total amount due to the Employer exceeds any payment due to the Contractor 

the difference shall be a debt payable to the Employer.  

  

60.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the cost of balance material brought by 

the contractor and available at site, the reasonable cost of removal of equipment, 

repatriation of the Contractor’s personnel employed solely on the works, and the 

Contractor’s cost of protecting and securing the Works and less advance payment 

received up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to deducted at source as per applicable law.  

 61.  Property  

  

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are deemed 

to be property of the Employer, if the Contract is terminated because of a 

Contractor’s default.  

  

62. Release from Performance  

  

62.1 If the Contract is frustrated by the outbreak of war of by any other event entirely 

outside the control of either the Employer or the Contractor the Engineer shall 

certify that the Contract has been frustrated. The Contractor shall make the Site 

safe and stop work as quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made.  

  

    

 F.   SPECIAL   CONDITIONS OF CONTRACT  

  

63. LABOUR  

      

 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment of housing, feeding and transport.  

  

 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 

in detail, in such form and at such intervals as the Engineer may prescribe, showing 
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the staff and the numbers of the several classes of labour from time to time 

employed by the Contractor on the site and such other information as the Engineer 

may require.  

  

64. COMPLIANCE WITH LABOUR REGULATIONS  

  

   During continuance of the contact, the Contractor and his sub- 

contractor shall abide at all times by all existing labour enactments and rules made 

thereunder, regulations, notification and bye laws of the State or central 

Government or   local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notifications that may be issued under 

any labour law in future either by the State or the Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable to 

the construction industry are given below. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent 

authority on account of contravention of any of the provisions of any Act or rules 

made thereunder, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 

the part of the Contractor, the Engineer/employer shall have the right to deduct 

any money due to the Contractor including his amount of performance security. 

The Employer/Engineer shall also have the right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer.  

The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point to time.  

  

  

  

  

  

  

  

  

  

  

  

SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 

CONSTRUCTIONS WORK  

  

A) Workmen Compensation Act 1923 :- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  
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B) Payment of Gratuity Act. 1972 :- Gratuity is payable  to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 5 

years service or more on death, the rate of 15 days wages for every completed year 

of service. The Act is applicable to all establishments employing 10 or more 

employees.  

  

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contributions by the employer  plus workers @ 10% or 8.33% The benefits 

payable under the Act are :  

  

1. Pension or family pension on retirement or death, as the case may be.  

2. Deposit linked insurance on the death in harness of the worker.  

3. Payment of P.F. accumulation on retirement/death etc.  

  

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc.  

  

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The principal Employer is required to take Certificate of 

Registration and the Contractor is required to take license from the designated 

Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer, if they employ 20 or more contract labour.  

  

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if the 

employment is a scheduled employment. Construction of Building, Roads, Runways 

are scheduled employment.  

  

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 

workers.  

  

H) Equal remunerations Act 1979 :- The Act  provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making discrimination 

against female employees in the matter of transfer, training and promotions etc.  

  

I) Payments of Bonus Act 1965 :- The Act  is applicable to all establishments employing 

20 or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20 % of wages to employees drawing 

Rs. 3500/- per month or less. The bonus to be paid to employees getting Rs, 2500/- 

per month or above Rs. 3500/- per month shall be worked out by taking wages as Rs. 

2500/- per month only. The Act does not apply to certain establishments. The newly 

set-up establishments are exempted for five years in certain circumstances. Some of 

the State Governments have reduced the employment size from 20 to 10 for the 

purpose of applicability of this Act.  
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J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure for 

resolutions of Industrial disputes, in what situations a strike or lock-out becomes 

illegal and what are the requirements for laying off or retrenching the employees or 

closing down the establishment.  

  

K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by some 

of the State and Central Government to 50). The Act provides for laying down rules 

governing the conditions of employment by the Employer on matters provided in the 

Act and get the same certified by the designated Authority.  

  

L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade unions 

of workmen and employers. The Trade Unions registered under the Act have given 

certain immunities from civil and criminal liabilities.  

  

M) Child Labour (Prohibition &  Regulation Act 1986 :-  The Act prohibits employment 

of children below 14 years of age in certain occupations and process and provides for 

regulation of employment of children in all other occupations and processes. 

Employment of Child labour is prohibited in Building and Construction Industry.  

  

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions of 

service) Act 1979:- The  Act is applicable to an establishment which employs 5 or 

more inter-state  migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another 

state).The inter-state migrant workmen, is an establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home upto the establishment and back, etc.  

  

O) The Building and Other Construction workers   (Regulation of employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishments 

who carry on any building or other constructions work and employ 10 or more 

workers are covered under this Act.   

All such establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the government. The Employer of the 

establishment is required to provide safety measures at the Building or construction 

work and other welfare measures, such as canteens, First Aid facilities, Ambulance, 

Housing accommodations for workers near the workplace etc. The Employer to 

whom the Act applies has to obtain a registration certificate from the Registering 

Officers appointed by the Government.  

  

P) Factories Act 1948 :- The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing 10 
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persons or more with aid of power or 20 or more persons without the aid of power 

engaged in the manufacturing process.  

Q) Royalty charges-The contractor shall pay the royalty to the competent authority 

as per rule. The royalty charges paid shall be borne by the contractor and shall not 

be reimbursed by the Employer.  

R) Following Pollution control Acts and amendments made thereof from time to time 

shall be applicable.  

1. Water (Preservation and control of Pollution) Act, 1974  

2. Air (Prevention and Control of Pollution Act 1981  

3. Environmental (Protection) Act 1986  

  

The contractor must commit to adopting Environmental management plan 

for best energy use, waste management, the reduction of pollution as in EMS 

(Environmental Management system)ISO-140012015  

  

 65.   ARBITRATION (GCC Clause 24)  

The procedure for arbitration will be as follows: -  

  

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision was 

wrongly taken, the decision shall be referred to #Superintending Engineer (Higher 

Authority) within 14 days of the notification of the Engineer's decision. If the issue 

is not resolved, any party can refer the matter for conciliation within 15 days from 

the decision given by the #Superintending Engineer.  

  

24.2   

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the #Superintending Engineer, both the parties have to refer to the 

#Chief Engineer concerned for the conciliation process.  

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the Superintending Engineer, both parties have to refer to the 

#Secretary, Roads & Building Department, Government of Gujarat for the 

conciliation process.  

If the dispute is not resolved through the conciliation process, contractor 

may refer the dispute to Gujarat Public Works Contract Dispute Arbitration 

Tribunal. If the Contractor fails to refer a claim / dispute to the Higher 

Authority within 14 days of the notification of the Engineer's decision, the 

Contractor shall not be entitled to any additional payment/claim if he doesn’t 

follow the above sequence in stipulated time. However, during such period, he 

would not stop the work in any case.  
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SECTION - 4  

CONTRACT DATA  
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#CONTRACT DATA  

  

Clause Reference With respect To section 3 Item marked “N/A” do not apply to this Contract.  

1. The Employers is  [CL.1.1]  

  Name: Registrar BKNMU, Bhakta Kavi Narsinh Mehta University, 

Junagadh, Junagadh.  

  Address: Office of the Registrar  BKNMU, Junagadh     

BKNMU, Khadiya, -Junagadh-380 052.  

  Name of authorized Representative (will be intimated later)    

2. The Engineer is  ………………………    

  Name of Authorized Representative: …………………………    

3. The Defects Liability Period is 03 (Three) Year from the date of  [CL.1.1&33] completion.  

4. The Start Date shall be 1st days for the date of issue of the Notice [CL.1.1] to proceed with 

the work.   

  

5. The Intended Completion Date for the whole of the works is  [CL.1.1,17&2] 06 (Six) Months 

after start of work with the following milestones:  

 Milestone dates:  [CL.2.2& 49.1]  

  Physical works to be completed Period from the start date    
 Milestone 1 i.e.      025 %                082 days.   

 Milestone 2 i.e.      050 %                164 days.  

 Milestone 3 i.e.      075 %                246 days.  

 Milestone 4 i.e.      100 %                330 days.  

6.  The Site is located at BKNM University Campus Khadiya, Junagadh.  [CL.1.1] 7. 

 The name and identification number of the Contract is:  [CL.1.1]  

  

8.  The works consist of Civil  work with items as per B.O.Q.   [CL.1.1]   The 

works shall, inter alia, include the following, as Specified or   as directed:  

(A) Deleted  

(B) Deleted     

(C) Other Items      [CL.1.1]  

  

Any Other Items as required to fulfill all contractual obligations as per the Bid documents.  

10. The following documents also form part of the Contract:  [CL.2.3(9)]  

__________As per clause 2-3_______________________  

  

11. The law which applies to the Contract is The Law of Union of India       [CL.3.1]  

  

12. The language of the Contract documents is English       [CL.3.1]  

  

13. Limit of subcontracting              25% of the Initial Contract Price       [CL.7.1]  

  

14. The Schedule of Other Contractors          [CL.8]  
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15. The Schedule of Key Personnel   As per Annex – II to Section I   [CL.9]  

  

16. The minimum insurance cover for physical property, injury and death [CL13] is Rs. 5 lakhs 

per occurrence with the number of occurrences limited to four. After each occurrence, the 

contractor will pay an additional premium necessary to make insurance valid for four 

occurrences always.  

  

17. Site Investigation report  [CL.14]  

18. The Site Possession dates shall be Dt. From Issue of work order.  [CL.21]  

19. The period for submission of programme for approval of the engineer [CL. 27.1] shall be 21 

days from the issue of Letter of Acceptance.  

20. The period between program updates will be 30 days.  [CL.27.3]  

21. The amount to be withheld for late submission of an updated   [CL. 27.3] programme shall 

be Rs. 0.50 lakhs  

22. The following events shall also be Compensation Events  [CL. 44] Substantially 

adverse ground conditions encountered during the course of execution of work not provided 

for in the bidding document.   

(i) Removal of underground utilities detected subsequently  

(ii) Significant changes in classification of soil requiring additional mobilization 

by the contractor, e.g. ordinary soil to rock excavation,   

(iii) Removal of unsuitable material like marsh, debris dumps, etc. not caused by 

the contractor.  

(iv) Artesian conditions  

(v) Seepage, erosion landslide  

(vi) River training requiring protection of permanent work  

(vii) Presence of historical, archeological or religious structures, monuments 

interfering with the works  

(viii) Restriction of access to ground imposed by civil, judicial, or military authority  

23. The currency of the Contract is Indian Rupees.  [CL. 46]  

24. Deleted  
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SECTION - 5  

TECHNICAL SPECIFICATION  
  

As per separate sheet attached. and   

General Technical Specifications for Building Works  
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SECTION - 6  

FORM OF BID  
    

FORM OF BID  

  

Description of the Works:  

  

  -------------------------------------------------------------------------------------------------------------  

  

  ------------------------------------------------------------------------------------------------------------  

  

  -------------------------------------------------------------------------------------------------------------  

  

  BID  

  

  To    :  

  

  Address  :  

  

  

  

1. We offer to execute the Works described above and remedy any defects therein in 

conformity with the conditions of Contract, specification, drawings, Bill of Quantities 

and Addenda for the sum (s) of  

  

  

  
  

(-----------------------------------------------------------------------------------------------------

-)  

  

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the 

whole of the Works in the Contact within the time stated in the document.  

  

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for receiving 

the same, and it shall remain binding upon it and may be accepted at any time before the 

expiration of that period.  
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4. Unless and until a formal Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us.  

  

5. We understand that you are not bound to accept the lowest or any tender you may receive.  

    

Dated this -------------------------    day of ----------------------------------- 20  

  

Signature ----------------------------------------------- in the capacity of ---------------------

------ duly authorized to sign bids for and on behalf of -------------------------------------

----------  

 

  

(in block capitals or typed)  

  

  

  

Address  

  

  
  

Witness  

  

  
  

Address  

  

  
  

Occupation  
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SECTION - 7  

BILL OF QUANTITIES  

  

 As per separate sheet attached.     
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BILL OF QUANTITIES  

  

Preamble  

  

  

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 

Conditions of Contract, Technical Specifications and Drawings.  

  

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the actual 

quantities of work ordered and carried out, as measured by the Contractor and verified 

by the Engineer and valued at the rates and prices tendered in the priced Bill of 

Quantities, where applicable, and otherwise at such rates and prices as the Engineer 

may fix within the terms of the Contract.  

  

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as 

it is otherwise provided under the Contract, include all constructional plant, layout, 

supervision, materials, erection, maintenance, insurance, profit, taxes and duties, 

together with all general risks, liabilities and obligations set out or implied in the 

Contract.  

  

4. The rates and prices shall be quoted entirely in Indian Currency.  

  

5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed to 

enter a rate or price shall be deemed to be covered by other rates and prices entered in 

the Bill of Quantities (in case of Item rate contract).  

  

6. The whole cost of complying with the provisions of the Contract shall be included in 

the items provided in the priced Bill of Quantities, and where no Items are provided 

the cost shall be deemed to be distributed among the rates and prices entered for the 

related items of Work.  

  

7. General direction and descriptions of work and materials are not necessarily repeated 

or summarized in the Bill of Quantities. References to the relevant sections of the 

contract documentation shall be made before entering rates or prices against each item 

in the Bill of Quantities.  

  

8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 

building are to be followed.  

  

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 

29 of the Instructions to Bidder.  
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10. Rock is defined as all materials which, in the opinion of the Engineer, required 

blasting, or the use of metal wedges and sledgehammers, or the use of compressed air 

drilling for its removal, and which cannot be extracted by ripping with a tractor of at 

least 150 kw with a single rear mounted heavy duty ripper.  

    

BILL OF QUANTITIES   

(A) Percentage Rate Tender (Up to INR 50 Cr. )  

Item 

No  

Description of Item (with brief 

specification and reference to 

book of specifications)  

Quantity  Unit  Rate  Amount  

In figures  In  

Words  

  

  

  

  

  

  

            

  

I/We am/are willing to carry out the work at………………….% above/below percent(Should be 

written in figures and words) of the estimated rate mentioned above. Amount of my /our tender 

works out as under.  

  

Estimated amount put to tender  Estimated amount put to tender  

Deduct………% below  Add………% Above  

Net  Net  

In words  In words  

  

(B) For Item Rate Tender (For above INR50Cr.):  

  

Item 

No  

Description of Item  

(with brief specification 

and reference to book of 

specifications)  

Quantity  Unit  Rate  Amount  

In 

figures  

In  

Words  

              

  

(A) Total Tendered Amount  

(B) Rebate on above tendered amount (if any) % (in figure) ………………………………  

(in 

words)………………………………………………….…………………………………………

……...  

(C)Net Tendered Amount (A-B) (in figure) ………………………………  
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(inwords)………………………………………………….……………………………………

…………...  

#  

1  The Contractor shall exhibit a board with detailed specification and details of work as directed 

by the Engineer-In-Charge for which no extra payment shall be made.  

2  The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.  

3  GST and Income tax TDS will be deducted at a source while making payments of bills    

4  In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in S.O.R. 

therefore in R.C.C. items where there is a change as per actual mix design the cost of 

difference of cement consumption have been deducted from the rate of original item at the 

rate of input rate mentioned in all the tender.  
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SECTION - 8  

SECURITIES AND OTHER FORMS  
    

  

BID SECURITY (BANK GUARANTEE)  

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of -------------  (Name of  Contractor hereinafter called “the Bid”)  

  

KNOW ALL PEOPLE by these presents that We -----------------------------------------------

-- (name of Bank) of --------------------------------------------- (name of country) having our 

registered  office at -------------------------------------------------------( hereinafter called  “the 

bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ----------------------------------------- * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents.  

  

  

SEALED with the Common Seal of the said Bank this ---------------------- day of ------ 20  

  

THE CONDITIONS of these obligations are:  

  

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid;  

Or  

  

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during 

the period of Bid Validity:  

  

A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or  

  

B Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or  

  

C does not accept the correction of the Bid Price pursuant to Clause 27 (Correction 

of Errors)  
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   We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by him is due to 

him owing to the occurrence of one or any of the three conditions, specifying the 

occurred conditions or conditions.  

  

This Guarantee will remain in force up to and including the date -------------------** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date  

  

  

  

 DATE ---------------------------------------    SIGNATURE------------------------------  

  

  

 WITNESS ---------------------------------    SEAL --------------------------------------  

  

 

  

(Signature, name and address)  

  

* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Clause 

16.1(Bid Security) of the Instructions to Bidders.  

  

**45 days after the end of the validity period of the Bid. Date should be inserted by 

the Employer before the Bidding documents are issued.  
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PERFORMANCE SECURITY  

  

TO,  

Name :  Registrar  BKNMU,     Bhakta Kavi 

Narsinh Mehta University, Junagadh,   

                          Junagadh.  

  Address :  Khadiya,   

      -Junagadh-362263.  

  

WHEREAS  ----------------------------------------------------------- (name and address of 

contractor) (hereafter called “the Contractor”) has undertaken, in  pursuance of  

Contracts No. ------------------------- dates -------------------------- to execute -----------------

-------- (name of Contract and brief description of Works) (hereinafter called “The 

Contract”)  

  

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligation in accordance with the Contract.  

  

  AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:  

  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 

on behalf of the Contractor,  up to a total of ------------------------------------------ (amount 

of guarantee)* ---------------------------- (in words), such sum being payable in types and 

proportions of currencies in which the Contract prices is payable, and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of  ---------------------------------------- (amount of guarantee) as aforesaid 

without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein.  

  

  

  We hereby waive the necessity of your demanding the said debt from the contractor  before 

presenting is with the demand.  

  

We further agree that no change or addition to or other modification of the terms of the 

Contract to of the Works to be performed thereunder or of any of the Contract documents 

which may be made between your and the Contractor shall in any way release us from 

any liability under this guarantee, and we hereby waive notice of any such charge, addition 

or modifications.  

  

 This guarantee shall be valid until 60 days from the date of expiring of the Defect 

Liabilities period.  

  

        Signature and Seal of the guarantor -----------------------------  
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        Name of Bank -----------------------------------------------  

  

    Address ------------------------------------------------     Date -----------------------------------

----------------  

_____________________________________________________________________________

___  

*An amount shall be inserted by the Guarantor, representing the percentage the Contract 

price specified in the Contract denominated in Indian Rupees.  

  

  

  

ADDITIONAL PERFORMANCE SECURITY  

[Clause 34.1.  (A)]  

  

  TO,  

 

  Name :  Registrar  BKNMU,   

      Bhakta Kavi Narsinh Mehta University,    

      Junagadh.  

  Address :  Khadiya,   

      -Junagadh-362263.  

  

WHEREAS  ----------------------------------------------------------- (Name and address of 

contractor) (hereafter called “The Contractor”) has undertaken, in  pursuance of  

Contracts No. ------------------------- dates -------------------------- to execute -----------------

-------- (Name of Contract and brief description of Works) (hereinafter called “The 

Contract”)  

  

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligation in accordance with the Contract.  

  

  AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:  

  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 

on behalf of the Contractor,  up to a total of ------------------------------------------ (amount 

of guarantee) ---------------------------- (in words), such sum being payable in types and 

proportions of currencies in which the Contract prices is payable, and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of  ---------------------------------------- (amount of guarantee) as aforesaid 

without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein.  

  

  We hereby waive the necessity of your demanding the said debt from the contractor  before 

presenting is with the demand  

  

We further agree that no change or addition to or other modification of the terms of the 

Contract to of the Works to be performed thereunder or of any of the Contract documents 
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which may be made between your and the Contractor shall in any way release us from 

any liability under this guarantee, and we hereby waive notice of any such charge, addition 

or modifications.  

  

  This guarantee shall be valid until28 days from the project completion date.  

  

        Signature and Seal of the guarantor -----------------------------  

    

        Name of Bank -----------------------------------------------  

  

        Address  ------------------------------------------------  

  

        Date  ---------------------------------------------------  

  

    

BANK GUARANTEE FOR ADVANCE PAYMENT  

  

TO,  

  

Name :  Registrar  BKNMU,         

Bhakta Kavi Narsinh Mehta University,   

                          Junagadh.  

             Address :          Khadiya,Junagadh-362263   

                                                                                                                                                                   

  

  -------------------------------------------------------------------------------- (Name of Contractor)  

  

  Gentlemen:  

  

In accordance with the provisions of the Conditions of Contract, sub-clause  

51.1 (“Advance Payment”) of the above mentioned Contract, --------------------------------

----------------- (name and address of Contractor) (hereinafter called “the  

Contractor”) shall deposit with  -----------------------------------------------------  (name of 

Employer) a  bank guarantee his proper and faithful performance under the said Clause 

of the Contract in an amount of -------------------------- (amount of Guarantee)* ------------

------------------------ in words).  

  

We, the --------------------------------- (bank of financial institution), as instructed by 

the Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 

and not as Surety merely, the payment to ---------------------------------------- (name of 

Employer) on his first demand without whatsoever right  of obligation on our part and 

without his first claim to the Contractor, in the amount not exceeding -----------------------

- (amount of guarantee)* -------------------------------------------  (in words)  

  

We further agree that no change or addition to or other modifications of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents 
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which may be made between --------------------------------- (name of Employer) and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modifications.  

 This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until -------------------------------------- (name of employer) receives full 

repayment of the same amount from the contractor.  

            

  

YOUR’S TRULY  

  

     Signature and Seal ______________________________________  

     Name of Bank/ Financial Institution _________________________  

     Address ___________________________________  

     Date __________________________  

_______________________________________________________________________

___  

* An amount shall be inserted by that Bank or Financial Institution representing the 

amount of the Advance Payment, and denominated in Indian Rupees.  

  

  

  

Letter of Acceptance  

(Letterhead paper of the Employer)  

  

  

                ______________________ (date)  

  To,  

  _______________________________ (Name and address of the Contractor)  

    

  _______________________________  

  

  ______________________________  

  

  Dear  Sirs,  

  

  This is to notify you that your Bid dated ________________ for execution of the 

___________________________ (Name of the contract and identification number, as 

given in the Instructions to Bidders) for the Contract Price of Rupees ___________ 

(_____________)  (amount in words and figures) as corrected and modified in accordance 

with the Instructions to Bidders* is hereby accepted by our agency.  

 You are requested to furnish performance security, in the form detailed in para 

34.1ofITB for an amount equivalent to Rs. ________ within 10 days of the receipt of this 
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letter of acceptance up to beyond 60 days from the date of expiry of defects Liability 

period i.e. up to ______________ and the Additional Performance Security for an amount 

equivalent to Rs. ________ shall be valid beyond 28 (twenty-eight) days of Project 

Completion Date i.e. up to ______________ and sign the contract, failing which action 

as stated in Para 34.3 of ITB will be taken.  

          

  

                 Yours Faithfully  

  

  

  

           Authorized Signature  

           Name and title of Signatory  

           Name of Employer  

  

  

  

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected 

and modified in accordance with the Instructions to Bidders, if corrections or modifications 

have not been affected.   

  

  

  

  

  

Issue of Notice to proceed with the work  

(Letterhead of the Employer)  

  

                ------------------------------- (date)  

  To,  

  

  _____________________________ (Name and address of the Contractor)  

  

  ______________________________  

  

  ______________________________  

  

  Dear Sirs,  
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Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing 

of the Contract for the construction of________ _____________________________  

 _____________________________________________________________________  

   __________________________________________________________________ at  a 

bid Price  of Rs.  

_____________________________________________________.  

  

You are hereby instructed to proceed with the execution of the said works in accordance 

with the contract documents.  

  

  

              Yours faithfully  

  

          (Signature, name and title of signatory authorized  

          To sign on behalf of Employer)  

    

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

 

 

 

 

 

 

 

 

AGREEMENT FORM  
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This agreement, made on the ________________ day of ______________ 

between  ________________________ (name and address of Employer) (Hereinafter 

called “the Employer) and ___________________________________________ (name 

and address of contractor) hereinafter called “the Contractor” of the other part.  

  

Whereas the Employer is desirous that the Contractor execute  

  

 ________________________________________________________________________  

  

Name and identification number of contract (hereinafter called “the works”) and the 

employer has accepted the Bid by the Contractor for the execution and completion of 

such works and the remedying of any defects therein, at a cost of Rs. 

_____________________  

  

  NOW THIS AGREEMENT WITNESSETH AS FOLLOWS  

  

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to and 

they shall be deemed to form and be read construed as part of this Agreement.  

  

2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity in all 

aspects with the provisions of the contracts.  

  

3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein contract 

price or such other sum as may become payable under the provisions of the Contract 

at the times and in the manner prescribed by the contract.  

  

4. The Following documents shall be deemed to form and be ready and construed as part 

of this Agreement viz  

  

i )  letter of Acceptance   ii )  Notice to proceed with 

the works:   iii ) Contractor’s Bid   iv ) Conditions of 
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contract: General and Special  v ) Contract Data   vi) 

Additional conditions  vii ) Drawings   viii ) Bill of 

Quantities and  ix ) Any other documents listed in the 

Contract  data as forming part of the Contract.  

  

 In witness whereof the parties there to have caused this Agreement to be executed the 

day and year first before written  

  

    The Common seal of 

________________________________________   Was hereunto 

affixed in the presence of :  

  

  

     Signed, sealed and Delivered by the said ________________________  

  

 

  

In the presence of   

  

  

  

Binding signature of Employer ___________________________________________  

  

Binding Signature of Contractor __________________________________________  

  

  

  

  

  

  

  

  

  

  

  

  



81  

  

  

  

  

  

  

UNDERTAKING  
(For Investment)  

  

  

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a 

minimum cash up to 25% of the   value of the work during implementation of the contract.  

  

  

                ______________________________________      

(Signed by an Authorized officer of the firm)  

  

  

   ___________________  

                                                                Title of officer  

  

  

   ___________________  

   Name of firm  

  

   ______________  

  

   DATE  
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UNDERTAKING  
(For Validity)  

  
  

  

I, the undersigned do hereby undertake that our firm M/s 

……………………………………  

……………..……………………………….. agree to abide by this bid for a period 

................................. days for date fixed for receiving the same and it shall be binding on us and 

may be accepted at any time before the expiration of that period.  

  

  

  

                ______________________________________      

(Signed by an Authorized officer of the firm)  

  

  

   ___________________  

                                                                Title of officer  

  

  

   ___________________  

   Name of firm  

  

   ______________  

  

   DATE  

  

  

  

    

  

  

  

  



83  

  

  

  

  

  

SECTION - 9  

DRAWINGS  
Separately attached 
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SECTION - 10  

DOCUMENTS TO BE FURNISHED BY BIDDER  

  

  

 

 

 

 

 

 

 

 

 

 

  

  

 



In figure in words

1        396.00 

Supplying, laying, cutting, threading, jointing, fixing and
testing of 0.5 inch dia GI pipe including all fittings, clamps,
supports, consumables and labour complete as required at
site.

Rmt 4,901.29         
Rupees Four Thousand 
Nine Hundred One And 
Paise Twenty Nine Only

          1,940,910.84 

2          54.00 

Supplying and fixing of approved make 3-piece brass ball
valve including installation, jointing, testing and all
incidental works complete.

Nos. 2,575.50         

Rupees Two Thousand 
Five Hundred Seventy 
Five And Paise Fifty 

Only

             139,077.00 

3          16.00 
Supplying and fixing of brass union suitable for GI pipeline
including jointing material, labour and all accessories
complete.

Nos. 111.10            
Rupees One Hundred 
Eleven And Paise Ten 

Only
                 1,777.60 

4        900.00 
Supplying and fixing of approved quality MS/GI pipe
clamps including fasteners, supports and labour complete.

Nos. 90.90              
Rupees Ninety And Paise 

Ninety Only
               81,810.00 

5          16.00 
Supplying and fixing of approved make gas pressure
regulator including testing and commissioning complete.

Nos. 303.00            
Rupees Three Hundred 

Three Only
                 4,848.00 

6        200.00 
Supplying and fixing of approved quality rubber hose/pipe
suitable for gas connection including clamps and
accessories complete.

 Mtr. 161.60            
Rupees One Hundred 
Sixty One And Paise 

Sixty Only
               32,320.00 

7        320.00 
Supplying and fixing of brass nozzle valve including
installation, testing and all incidental charges complete.  Nos. 292.90            

Rupees Two Hundred 
Ninety Two And Paise 

Ninety Only
               93,728.00 

8        660.00 
Supplying and fixing of rubber clamp including fasteners
and labour complete.

 Nos. 6.06                
Rupees Six And Paise Six 

Only
                 3,999.60 

9          16.00 
Supplying and fixing of brass nut nozzle suitable for gas
line connection including jointing and testing complete.  Nos. 111.10            

Rupees One Hundred 
Eleven And Paise Ten 

Only
                 1,777.60 

10        320.00 
Supplying, fixing and commissioning of laboratory gas
burner including all accessories, fittings and testing
complete.

 Nos. 484.80            
Rupees Four Hundred 
Eighty Four And Paise 

Eighty Only
             155,136.00 

11            2.00 

Transportation, loading, unloading, handling, minor
fabrication, installation assistance and all related job works
complete.
Note : LPG Cylinder Arrangment arrange by University and
this cost not included in this Boq 

Job 55,550.00       
Rupees Fifty Five 

Thousand Five Hundred 
Fifty Only

             111,100.00 

12 12

Providing, supplying, installing, testing and commissioning 
Constanant By pass  Bench type Fume Hood
Size: Length 1800 x Depth 950 X 2300 mm Height
Technical specifications as per attached sheet.
Work Top Natural JetBlack Granite 18 +/- 1  mm thk - 
17.44 Sqft
NITROGENE - 1 No.
VACUUM - 1 No.
COMPRESSED AIR -1 No.
POTABLE WATER - 1 No.
P.P.Sink Size: 230x100 - 1 No.
Electrical Socket 6/16 amp (1SW+1SO) 3Module - 4 No.
15W LED ROUND LIGHT - 1 No.
2 Pole 32 Amp. MCB - 1 No. complete as per 
specifications.

No. 142,031.25      

Rupees One Lakh(s) 
Forty Two Thousand 
Thirty One And Paise 

Twenty Five Only

          1,704,375.00 

Name of Work:-  Proposed New Modular Furniture and gas line for Life science and Chemistry Building at 
BKNMU Campus Junagadh.

RateSr. No. Quantity Item Description Unit  Amount 



13 4

Providing, supplying, installing, testing and commissioning 
Exhaust Fan (5.0-HP) BLOWER FOR 3 Nos. FUME 
HOODS-CLUSTER-1,2,3,4
Fabrication and Supply of PP + FRP Blower
Type : Centrifugal Exhaust blower.
Pressure : 6” WC
CFM : 3000 CFM
MOC : 5mm PP + 5mm FRP
Motor : 5.0 HP NFLP
Motor Make: Hindustan /Siemens/ABB/CG
Impeller : PP (Dynamically Balanced)
RPM : 1440
Drive : Direct
With MS Epoxy Painted Stand complete as per 
specifications.

No. 107,943.75      

Rupees One Lakh(s) 
Seven Thousand Nine 

Hundred Forty Three And 
Paise Seventy Five Only

             431,775.00 

14 11

Providing, supplying, installing, testing and commissioning 
constanant By pass  Bench type Fume Hood
Size: Length 1500 x Depth 950 X 2300 mm Height
Technical specifications as per attached sheet.
Work Top Natural JetBlack Granite 18 +/- 1  mm thk - 
14.53 sqft
NITROGENE - 1 No.
VACUUM - 1 No.
COMPRESSED AIR - 1 No.
POTABLE WATER - 1 No.
P.P.Sink Size: 230x100 - 1 No.
Electrical Socket 6/16 amp (1SW+1SO) 3Module - 4 No.
15W LED ROUND LIGHT - 1 No.
2 Pole 32 Amp. MCB - 1 No. complete as per 
specifications.

No. 142,031.25      

Rupees One Lakh(s) 
Forty Two Thousand 
Thirty One And Paise 

Twenty Five Only

          1,562,343.75 

15 11

Providing, supplying, installing, testing and commissioning 
Exhaust Fan (2.0-HP)
BLOWER FOR EACH 1500MM FUMR HOOD
Fabrication and Supply of PP + FRP Blower
Type : Centrifugal Exhaust blower.
Pressure : 6” WC
CFM : 1000 CFM
MOC : 2mm PP + 3mm FRP
Motor : 2.0 HP NFLP
Motor Make: Hindustan /Siemens/ABB/CG
Impeller : PP (Dynamically Balanced)
RPM : 1440
Drive : Direct
With MS Epoxy Painted Stand complete as per 
specifications.

No. 48,290.63        

Rupees Forty Eight 
Thousand Two Hundred 
Ninety And Paise Sixty 

Three Only

             531,196.93 

16 23
Providing, supplying, installing, testing and commissioning 
PP/FRP Damper Dia. 250mm complete as per 
specifications.

No. 3,976.88          

Rupees Three Thousand 
Nine Hundred Seventy 
Six And Paise Eighty 

Eight Only

               91,468.24 

17 230

Providing, supplying, installing, testing and commissioning 
of exhaust ducting (Round Shape) inPP/FRP (3mm+2mm) 
With necessary bend etc.(Final Billing fo Ducting will be 
done as per actual measurements) complete as per 
specifications.

Sqm 3,976.88          

Rupees Three Thousand 
Nine Hundred Seventy 
Six And Paise Eighty 

Eight Only

             914,682.40 

18 120
Providing and Fixing M750 mm wide Storage Cabinet with 
One Drawer and Two Shutter Combination with One 
Adjustable shelf below the palatform as directed by EIC.

No. 10,652.35        

Rupees Ten Thousand 
Six Hundred Fifty Two 
And Paise Thirty Five 

Only

          1,278,282.00 

19 60
Providing, supplying, installing, testing and commissioning 
Single Sided 2 Tier Reagent Rack with Electrical Raceway 
L1800 complete as per specifications.

No. 6,817.50          
Rupees Six Thousand 

Eight Hundred Seventeen 
And Paise Fifty Only

             409,050.00 



20 2

Providing, supplying, installing, testing and commissioning 
Chemical Storage Cabinet (CSC)
Size: L 900 x D 450 x H 1830 mm
Chemical Storage Cabinet in GI Powder coated 
construction,cabinet will have 2 nos. adjustable shelves 
comparting 4
compartments, Ventilation arrangements  doors with SS
Handles. Inside PP Lining on Walls & Shelves complete as 
per specifications.

No. 30,110.63        
Rupees Thirty Thousand 
One Hundred Ten And 
Paise Sixty Three Only

               60,221.26 

21 1
Providing, supplying, installing, testing and commissioning 
Single Phase Inline Blower  DIA. 250 mm complete as per 
specifications.

No. 19,884.38        

Rupees Nineteen 
Thousand Eight Hundred 

Eighty Four And Paise 
Thirty Eight Only

               19,884.38 

22 15

Providing, supplying, installing, testing and commissioning 
Heavy Duty Flexible Pipe Dia. 250 mm With Necessary 
Clamps
& Fittings complete as per specifications.

Rmt 1,988.44          

Rupees One Thousand 
Nine Hundred Eighty 
Eight And Paise Forty 

Four Only

               29,826.60 

23 4

Providing, supplying, installing, testing and commissioning 
Glassware Storage Cabinet (GSC) Size: L 900 x D 450 x H 
1830 mm
Storage Cabinet in GI Powder coated construction, cabinet 
will
have 2 nos. adjustable shelves comparting 4 compartments,
double skin Glass doors with SS/Aluminium Handles. 
complete as per specifications.

No. 20,736.56        

Rupees Twenty Thousand 
Seven Hundred Thirty 

Six And Paise Fifty Six 
Only

               82,946.24 

24 17

Providing, supplying, installing, testing and commissioning 
SAR - Size:-L 900 x D 450 x H 1830 mm
Slottted Angle Rack With Vertical support 1.6 mm thk G.I.
construction 1.0 mm thk 4nos. adjustable shelf Hardware in 
SS
304 Construction complete as per specifications.

No. 8,266.22          

Rupees Eight Thousand 
Two Hundred Sixty Six 
And Paise Twenty Two 

Only

             140,525.74 

25 116

Providing and supply and arranging Modular 80mm 
aluminium partition low or Full height with 1200mm height 
or more with whole frame structure of Aluminium extruded 
alloy sections with all sections powder coated (50 micron) 
having overall partition thickness 80 mm (double skin) 
flush on both sides, with no screwing or gluing etc. visible 
with 5 mm thick ccompact sheet both side of partition with 
5mm thick  toughen glass as per approved list & selection 
from Architect. The rate shall be concidered with all 
necessary hardware & Labour.

Sqm 4,848.00          
Rupees Four Thousand 
Eight Hundred Forty 

Eight Only
             562,368.00 

26 90

Providing, supplying and fixing complete laboratory 
furniture set for chemistry laboratory, comprising modular 
base storage cabinets, drawer and shutter units, knee-space 
modules, reagent racks, integrated electrical raceway, and 
18 ± 1 mm thick natural granite worktops, including all 
required fittings, hardware, supports and accessories, 
suitable for laboratory use, complete as per approved 
drawings, specifications and directions of Engineer-in-
Charge.

Sqm 16,665.00        
Rupees Sixteen Thousand 
Six Hundred Sixty Five 

Only
          1,499,850.00 

27 138.94

Providing, supplying and fixing laboratory-grade false 
ceiling system in chemistry laboratory areas, complete with 
suspension framework, ceiling panels, LED light fittings 
with required wiring, achieving prescribed illumination 
(lux) levels suitable for laboratory environment, as per 
approved drawings and directions of Engineer-in-Charge. 
CIF LAB

Sqm 5,172.56          

Rupees Five Thousand 
One Hundred Seventy 

Two And Paise Fifty Six 
Only

             718,678.18 



28 1

All civil works including but not limited to foundations, 
masonry, plastering, structural alterations, grouting, patch 
repairs, Provison for Blower Foundation (R.C.C.) or M.S. 
structure, Making wall cut-outs, sleeves, openings or core 
drilling required for passage of exhaust ducting, utilities or 
services and making good of surfaces required for 
installation of laboratory furniture, fume hoods, ducting and 
allied equipment shall be carried out by the Agency as 
directed by EIC.

Job 25,250.00        
Rupees Twenty Five 

Thousand Two Hundred 
Fifty Only

               25,250.00 

29 1

Providing, erecting  of scaffolding, staging, platforms or 
any temporary support arrangements required for 
installation of ducting, blowers, fume hoods or allied 
services at any level as directed by EIC.

Job 25,250.00        
Rupees Twenty Five 

Thousand Two Hundred 
Fifty Only

               25,250.00 

30 1

All electrical works other than equipment-side 
terminations, including main power distribution, cabling, 
conduits, earthing and panel provisions required for 
laboratory installations as directed by EIC

Job 101,000.00      
Rupees One Lakh(s) One 

Thousand Only
             101,000.00 

31 1

Providing power supply wire cables for exhaust 
fans/blowers including 415 V, 50 Hz, 3 Phase AC supply 
with necessary contactors, starters, protection devices and 
circuit breakers from electrical panel up to blower motor as 
directed by EIC.

Job 101,000.00      
Rupees One Lakh(s) One 

Thousand Only
             101,000.00 

32 1
Providing 230 V, 50 Hz, single phase AC electrical points 
near the junction box at top of the all fume hood, complete 
with necessary ELCB, protection devices and wiring,

Job 50,500.00        
Rupees Fifty Thousand 

Five Hundred Only
               50,500.00 

33 1

Providing and extending all utility lines including water 
supply, gas lines, vacuum, compressed air and drainage 
lines up to the inlet points of the all fume hood as directed 
by EIC.

Job 50,500.00        
Rupees Fifty Thousand 

Five Hundred Only
               50,500.00 

34 253
Providing and fixing approved laboratory three way tap as 
per technical specification as per insctruction given by EIC.

Each 5,959.00          
Rupees Five Thousand 

Nine Hundred Fifty Nine 
Only

          1,507,627.00 

35 4

Providing, supplying, installing, testing and commissioning 
Constanant By pass  Bench type Fume Hood
Size: Length 1800 x Depth 950 X 2300 mm Height
Technical specifications as per attached sheet.
Work Top Natural JetBlack Granite 18 +/- 1  mm thk - 1.62 
Sqm
NITROGENE - 1 No.
VACUUM - 1 No.
COMPRESSED AIR -1 No.
POTABLE WATER - 1 No.
P.P.Sink Size: 230x100 - 1 No.
Electrical Socket 6/16 amp (1SW+1SO) 3Module - 4 No.
15W LED ROUND LIGHT - 1 No.
2 Pole 32 Amp. MCB - 1 No. complete as per 
specifications.

No. 142,031.25      

Rupees One Lakh(s) 
Forty Two Thousand 
Thirty One And Paise 

Twenty Five Only

             568,125.00 



36 1

Providing, supplying, installing, testing and commissioning 
Exhaust Fan (5.0-HP)
BLOWER FOR 3 Nos. FUME HOODS-CLUSTER-1,2,3,4
Fabrication and Supply of PP + FRP Blower
Type : Centrifugal Exhaust blower.
Pressure : 6” WC
CFM : 3000 CFM
MOC : 5mm PP + 5mm FRP
Motor : 5.0 HP NFLP
Motor Make: Hindustan /Siemens/ABB/CG
Impeller : PP (Dynamically Balanced)
RPM : 1440
Drive : Direct
With MS Epoxy Painted Stand complete as per 
specifications.

No. 107,943.75      

Rupees One Lakh(s) 
Seven Thousand Nine 

Hundred Forty Three And 
Paise Seventy Five Only

             107,943.75 

37 12

Providing, supplying, installing, testing and commissioning 
Constanant By pass  Bench type Fume Hood
Size: Length 1500 x Depth 950 X 2300 mm Height
Technical specifications as per attached sheet.
Work Top Natural JetBlack Granite 18 +/- 1  mm thk - 
14.53 sqft
NITROGENE - 1 No.
VACUUM - 1 No.
COMPRESSED AIR - 1 No.
POTABLE WATER - 1 No.
P.P.Sink Size: 230x100 - 1 No.
Electrical Socket 6/16 amp (1SW+1SO) 3Module - 4 No.
15W LED ROUND LIGHT - 1 No.
2 Pole 32 Amp. MCB - 1 No. complete as per 
specifications.

No. 142,031.25      

Rupees One Lakh(s) 
Forty Two Thousand 
Thirty One And Paise 

Twenty Five Only

          1,704,375.00 

38 12

Providing, supplying, installing, testing and commissioning 
Exhaust Fan (2.0-HP)
BLOWER FOR EACH 1500MM FUMR HOOD
Fabrication and Supply of PP + FRP Blower
Type : Centrifugal Exhaust blower.
Pressure : 6” WC
CFM : 1000 CFM
MOC : 2mm PP + 3mm FRP
Motor : 2.0 HP NFLP
Motor Make: Hindustan /Siemens/ABB/CG
Impeller : PP (Dynamically Balanced)
RPM : 1440
Drive : Direct
With MS Epoxy Painted Stand complete as per 
specifications.

No. 48,290.63        

Rupees Forty Eight 
Thousand Two Hundred 
Ninety And Paise Sixty 

Three Only

             579,487.56 

39 16
Providing, supplying, installing, testing and commissioning 
PP/FRP Damper Dia. 250mm complete as per 
specifications.

No. 3,976.88          

Rupees Three Thousand 
Nine Hundred Seventy 
Six And Paise Eighty 

Eight Only

               63,630.08 

40 200

Providing, supplying, installing, testing and commissioning  
of exhaust ducting (Round Shape) inPP/FRP (3mm+2mm) 
With necessary bend etc.(Final Billing foDucting will be 
done as per actual measurements) complete as per 
specifications.

Sqm 3,976.88          

Rupees Three Thousand 
Nine Hundred Seventy 
Six And Paise Eighty 

Eight Only

             795,376.00 

41 120
providing and Fixing M750 mm wide Storage Cabinet with 
One Drawer and Two Shutter Combination with One 
Adjustable shelf below the palatform as directed by EIC.

No. 10,652.35        

Rupees Ten Thousand 
Six Hundred Fifty Two 
And Paise Thirty Five 

Only

          1,278,282.00 

42 60
Providing, supplying, installing, testing and commissioning 
Single Sided 2 Tier Reagent Rack with Electrical Raceway 
L1800 complete as per specifications.

No. 6,817.50          
Rupees Six Thousand 

Eight Hundred Seventeen 
And Paise Fifty Only

             409,050.00 



43 3

Providing, supplying, installing, testing and commissioning 
laminar air flow (LAF) unit of size 4’ × 2’, constructed in 
SS 304, complete with filtration system, blower, lighting, 
electrical fittings and all accessories, suitable for laboratory 
use, complete as per approved drawings, specifications and 
directions of Engineer-in-Charge.

No. 255,656.25      

Rupees Two Lakh(s) 
Fifty Five Thousand Six 
Hundred Fifty Six And 
Paise Twenty Five Only

             766,968.75 

44 2

Providing, supplying, installing, testing and commissioning 
Chemical Storage Cabinet (CSC)
Size: L 900 x D 450 x H 1830 mm
Chemical Storage Cabinet in GI Powder coated 
construction,cabinet will have 2 nos. adjustable shelves 
comparting 4
compartments, Ventilation arrangements  doors with SS
Handles. Inside PP Lining on Walls & Shelves complete as 
per specifications.

No. 30,110.63        
Rupees Thirty Thousand 
One Hundred Ten And 
Paise Sixty Three Only

               60,221.26 

45 1
Providing, supplying, installing, testing and commissioning 
Single Phase Inline Blower  DIA. 250 mm complete as per 
specifications.

No. 19,884.38        

Rupees Nineteen 
Thousand Eight Hundred 

Eighty Four And Paise 
Thirty Eight Only

               19,884.38 

46 15
Providing, supplying, installing, testing and commissioning 
Heavy Duty Flexible Pipe Dia. 250 mm With Necessary 
Clamps & Fittings complete as per specifications.

Rmt 1,988.44          

Rupees One Thousand 
Nine Hundred Eighty 
Eight And Paise Forty 

Four Only

               29,826.60 

47 4

Providing, supplying, installing, testing and commissioning 
Glassware Storage Cabinet (GSC) Size: L 900 x D 450 x H 
1830 mm Storage Cabinet in GI Powder coated 
construction, cabinet will have 2 nos. adjustable shelves 
comparting 4 compartments, double skin Glass doors with 
SS/Aluminium Handles complete as per specifications.

No. 20,736.56        

Rupees Twenty Thousand 
Seven Hundred Thirty 

Six And Paise Fifty Six 
Only

               82,946.24 

48 17

Providing, supplying, installing, testing and commissioning 
SAR - Size:-L 900 x D 450 x H 1830 mm Slottted Angle 
Rack With Vertical support 1.6 mm thk G.I.
construction 1.0 mm thk 4nos. adjustable shelf Hardware in 
SS 304 Construction complete as per specifications.

No. 8,266.22          

Rupees Eight Thousand 
Two Hundred Sixty Six 
And Paise Twenty Two 

Only

             140,525.74 

49 116

Providing and supply and arranging Modular 80mm 
aluminium partition low or Full height with 1200mm height 
or more with whole frame structure of Aluminium extruded 
alloy sections with all sections powder coated (50 micron) 
having overall partition thickness 80 mm (double skin) 
flush on both sides, with no screwing or gluing etc. visible 
with 5 mm thick ccompact sheet both side of partition with 
5mm thick  toughen glass as per approved list & selection 
from Architect. The rate shall be concidered with all 
necessary hardware & Labour.

Sqm 4,848.00          
Rupees Four Thousand 
Eight Hundred Forty 

Eight Only
             562,368.00 

50 90

Providing, supplying and fixing complete laboratory 
furniture set for chemistry laboratory, comprising modular 
base storage cabinets, drawer and shutter units, knee-space 
modules, reagent racks, integrated electrical raceway, and 
18 ± 1 mm thick natural granite worktops, including all 
required fittings, hardware, supports and accessories, 
suitable for laboratory use, complete as per approved 
drawings, specifications and directions of Engineer-in-
Charge.

Sqm 16,665.00        
Rupees Sixteen Thousand 
Six Hundred Sixty Five 

Only
          1,499,850.00 

51 138.94052

Providing, supplying and fixing laboratory-grade false 
ceiling system in chemistry laboratory areas, complete with 
suspension framework, ceiling panels, LED light fittings 
with required wiring, achieving prescribed illumination 
(lux) levels suitable for laboratory environment, as per 
approved drawings and directions of Engineer-in-Charge.

Sqm 5,172.56          

Rupees Five Thousand 
One Hundred Seventy 

Two And Paise Fifty Six 
Only

             718,678.18 



52 1

All civil works including but not limited to foundations, 
masonry, plastering, structural alterations, grouting, patch 
repairs, Provison for Blower Foundation (R.C.C.) or M.S. 
structure, Making wall cut-outs, sleeves, openings or core 
drilling required for passage of exhaust ducting, utilities or 
services and making good of surfaces required for 
installation of laboratory furniture, fume hoods, ducting and 
allied equipment shall be carried out by the Agency as 
directed by EIC.

Job 25,250.00        
Rupees Twenty Five 

Thousand Two Hundred 
Fifty Only

               25,250.00 

53 1

Providing, erecting  of scaffolding, staging, platforms or 
any temporary support arrangements required for 
installation of ducting, blowers, fume hoods or allied 
services at any level as directed by EIC.

Job 25,250.00        
Rupees Twenty Five 

Thousand Two Hundred 
Fifty Only

               25,250.00 

54 1

All electrical works in equipment-side and  terminations, 
including main power distribution, cabling, conduits, 
earthing and panel provisions required for laboratory 
installations as directed by EIC

Job 101,000.00      
Rupees One Lakh(s) One 

Thousand Only
             101,000.00 

55 1

Providing power supply wire cables for exhaust 
fans/blowers including 415 V, 50 Hz, 3 Phase AC supply 
with necessary contactors, starters, protection devices and 
circuit breakers from electrical panel up to blower motor as 
directed by EIC.

Job 101,000.00      
Rupees One Lakh(s) One 

Thousand Only
             101,000.00 

56 1
Providing 230 V, 50 Hz, single phase AC electrical points 
near the junction box at top of the all fume hood, complete 
with necessary ELCB, protection devices and wiring,

Job 50,500.00        
Rupees Fifty Thousand 

Five Hundred Only
               50,500.00 

57 1

Providing and extending all utility lines including water 
supply, gas lines, vacuum, compressed air and drainage 
lines up to the inlet points of the all fume hood as directed 
by EIC.

Job 50,500.00        
Rupees Fifty Thousand 

Five Hundred Only
               50,500.00 

58 253
Providing and fixing approved laboratory three way tap as 
per technical specification as per insctruction given by EIC.

Each 5,959.00          
Rupees Five Thousand 

Nine Hundred Fifty Nine 
Only

          1,507,627.00 

        25,713,750.90 AMOUNT OF SCHEDULE-B



Item No: 1 
Supplying, laying, cutting, threading, jointing, fixing and testing of 0.5 inch dia GI pipe 
including all fittings, clamps, supports, consumables and labour complete as required at site. 
Workmanship:  
The work shall be carried out as per manufacture specification. 
 
Mode of Measurement & Payment:  
The work will be measure in Rmt 
 
Item No-2 
Supplying and fixing of approved make 3-piece brass ball valve including installation, jointing, 
testing and all incidental works complete. 
Workmanship:  
The work shall be carried out as per manufacture specification. 
 
Mode of Measurement & Payment:  
The work will be measure in Nos. 
 
 

Item No. 3 

Supplying and fixing of brass union suitable for GI pipeline including jointing 
material, labour and all accessories complete. 
Workmanship:  
The work shall be carried out as per manufacture specification. 

 
Mode of Measurement  
The rate shall be for a unit of one Nos 
 

Item No. 4 

Supplying and fixing of approved quality MS/GI pipe clamps including fasteners, 
supports and labour complete. 
Workmanship:  
The work shall be carried out as per manufacture specification. 
 

Mode of Measurement   
The rate shall be for a unit of one Nos. 
 
Item No. 5 

Supplying and fixing of approved make gas pressure regulator including testing 
and commissioning complete. 
Workmanship:  
The work shall be carried out as per manufacture specification. 
 

Mode of Measurement   
The rate shall be for a unit of Nos 
 

Item No. 6 



Supplying and fixing of approved quality rubber hose/pipe suitable for gas 
connection including clamps and accessories complete.    
Workmanship:  
The work shall be carried out as per manufacture specification. 
 

Mode of Measurement   
The rate shall be for a unit of Mtr 
 

Item No. 7 

Supplying and fixing of brass nozzle valve including installation, testing and all 
incidental charges complete. 
 
Workmanship:  
The work shall be carried out as per manufacture specification. 
 

Mode of Measurement   
The rate shall be for a unit of Nos 
 
 

Item No. 8 

Supplying and fixing of rubber clamp including fasteners and labour complete. 
 
Workmanship:  
The work shall be carried out as per manufacture specification. 
 

Mode of Measurement   
The rate shall be for a unit of Nos 
 

Item No. 9 

Supplying and fixing of brass nut nozzle suitable for gas line connection including 
jointing and testing complete. 
Workmanship:  
The work shall be carried out as per manufacture specification. 
 

Mode of Measurement   
The rate shall be for a unit of Nos 
 

Item No. 10 

Supplying, fixing and commissioning of laboratory gas burner including all 
accessories, fittings and testing complete. 
Workmanship:  
The work shall be carried out as per manufacture specification. 
 

Mode of Measurement   
The rate shall be for a unit of Nos 
 

Item No. 11 



Transportation, loading, unloading, handling, minor fabrication, installation 
assistance and all related job works complete. 
Note : LPG Cylinder Arrangement arrange by University and this cost not 
included in this Boq  
Workmanship:  
The work shall be carried out as per manufacture specification. 
 

Mode of Measurement   
The rate shall be for a unit of Job 
 

Item No. 12 

Providing, supplying, installing, testing and commissioning Constantan By pass  
Bench type Fume Hood 
Size: Length 1800 x Depth 950 X 2300 mm Height 
Technical specifications as per attached sheet. 
Work Top Natural Jet Black Granite 18 +/- 1  mm thk - 17.44 Sqft 
NITROGENE - 1 No. 
VACUUM - 1 No. 
COMPRESSED AIR -1 No. 
POTABLE WATER - 1 No. 
P.P.Sink Size: 230x100 - 1 No. 
Electrical Socket 6/16 amp (1SW+1SO) 3Module - 4 No. 
15W LED ROUND LIGHT - 1 No. 
2 Pole 32 Amp. MCB - 1 No. complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification. 
 

Mode of Measurement   
The rate shall be for a unit of Nos 
 

Item No. 13 

Providing, supplying, installing, testing and commissioning Exhaust Fan (5.0-HP) 
BLOWER FOR 3 Nos. FUME HOODS-CLUSTER-1,2,3,4 
Fabrication and Supply of PP + FRP Blower 
Type : Centrifugal Exhaust blower. 
Pressure : 6” WC 
CFM : 3000 CFM 
MOC : 5mm PP + 5mm FRP 
Motor : 5.0 HP NFLP 
Motor Make: Hindustan /Siemens/ABB/CG 
Impeller : PP (Dynamically Balanced) 
RPM : 1440 
Drive : Direct 
With MS Epoxy Painted Stand complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
 



Mode of Measurement   
The rate shall be for a unit of Nos 
 

Item No. 14 

Providing, supplying, installing, testing and commissioning constantan By pass  
Bench type Fume Hood 
Size: Length 1500 x Depth 950 X 2300 mm Height 
Technical specifications as per attached sheet. 
Work Top Natural Jet Black Granite 18 +/- 1  mm thk - 14.53 sqft 
NITROGENE - 1 No. 
VACUUM - 1 No. 
COMPRESSED AIR - 1 No. 
POTABLE WATER - 1 No. 
P.P.Sink Size: 230x100 - 1 No. 
Electrical Socket 6/16 amp (1SW+1SO) 3Module - 4 No. 
15W LED ROUND LIGHT - 1 No. 
2 Pole 32 Amp. MCB - 1 No. complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification  
Mode of Measurement   
The rate shall be for a unit of Nos 
 
 

Item No. 15 

Providing, supplying, installing, testing and commissioning Exhaust Fan (2.0-HP) 
BLOWER FOR EACH 1500MM FUMR HOOD 
Fabrication and Supply of PP + FRP Blower 
Type : Centrifugal Exhaust blower. 
Pressure : 6” WC 
CFM : 1000 CFM 
MOC : 2mm PP + 3mm FRP 
Motor : 2.0 HP NFLP 
Motor Make: Hindustan /Siemens/ABB/CG 
Impeller : PP (Dynamically Balanced) 
RPM : 1440 
Drive : Direct 
With MS Epoxy Painted Stand complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification  
Mode of Measurement   
The rate shall be for a unit of Nos 
 

Item No. 16 

Providing, supplying, installing, testing and commissioning PP/FRP Damper Dia. 
250mm complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
Mode of Measurement   



The rate shall be for a unit of Nos 
 

Item No. 17 

Providing, supplying, installing, testing and commissioning of exhaust ducting 
(Round Shape) inPP/FRP (3mm+2mm) With necessary bend etc.(Final Billing fo 
Ducting will be done as per actual Measurement s) complete as per 
specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
Mode of Measurement   
The rate shall be for a unit of Sqm 
 

Item No. 18 

Providing and Fixing M750 mm wide Storage Cabinet with One Drawer and Two 
Shutter Combination with One Adjustable shelf below the platform as directed by 
EIC. 
Workmanship:  
The work shall be carried out as per BOQ specification 
Mode of Measurement   
The rate shall be for a unit of No 
 

Item No. 19 

Providing, supplying, installing, testing and commissioning Single Sided 2 Tier 
Reagent Rack with Electrical Raceway L1800 complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
Mode of Measurement   
The rate shall be for a unit of No 
 
 

Item No. 20 

Providing, supplying, installing, testing and commissioning Chemical Storage 
Cabinet (CSC) 
Size: L 900 x D 450 x H 1830 mm 
Chemical Storage Cabinet in GI Powder coated construction, cabinet will have 2 
nos. adjustable shelves comparting 4 
compartments, Ventilation arrangements  doors with SS 
Handles. Inside PP Lining on Walls & Shelves complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
Mode of Measurement   
The rate shall be for a unit of No 
 

Item No. 21 

Providing, supplying, installing, testing and commissioning Single Phase Inline 
Blower  DIA. 250 mm complete as per specifications. 
Workmanship:  



The work shall be carried out as per BOQ specification 
Mode of Measurement   
The rate shall be for a unit of No 

Item No. 22 

Providing, supplying, installing, testing and commissioning Heavy Duty Flexible 
Pipe Dia. 250 mm With Necessary Clamps 
& Fittings complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
Mode of Measurement   
The rate shall be for a unit of Rmt 
 

Item No. 23 

Providing, supplying, installing, testing and commissioning Glassware Storage 
Cabinet (GSC) Size: L 900 x D 450 x H 1830 mm 
Storage Cabinet in GI Powder coated construction, cabinet will 
have 2 nos. adjustable shelves comparting 4 compartments, 
double skin Glass doors with SS/Aluminum Handles. complete as per 
specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement   
The rate shall be for a unit of No 
 

Item No. 24 

Providing, supplying, installing, testing and commissioning SAR - Size:-L 900 x D 
450 x H 1830 mm 
Slotted Angle Rack With Vertical support 1.6 mm thk G.I. 
construction 1.0 mm thk 4nos. adjustable shelf Hardware in SS 
304 Construction complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement   
The rate shall be for a unit of No 
 

Item No. 25 

Providing and supply and arranging Modular 80mm aluminum partition low or 
Full height with 1200mm height or more with whole frame structure of 
Aluminum extruded alloy sections with all sections powder coated (50 micron) 
having overall partition thickness 80 mm (double skin) flush on both sides, with 
no screwing or gluing etc. visible with 5 mm thick compact sheet both side of 
partition with 5mm thick  toughen glass as per approved list & selection from 
Architect. The rate shall be considered with all necessary hardware & Labour. 
Workmanship:  
The work shall be carried out as per BOQ specification 



  
 
Mode of Measurement   
The rate shall be for a unit of Sqm 
 

Item No. 26 

Providing, supplying and fixing complete laboratory furniture set for chemistry 
laboratory, comprising modular base storage cabinets, drawer and shutter units, 
knee-space modules, reagent racks, integrated electrical raceway, and 18 ± 1 mm 
thick natural granite worktops, including all required fittings, hardware, 
supports and accessories, suitable for laboratory use, complete as per approved 
drawings, specifications and directions of Engineer-in-Charge. 
Workmanship:  
The work shall be carried out as per BOQ specification 
Mode of Measurement   
The rate shall be for a unit of Sqm 
 

Item No. 27 

Providing, supplying and fixing laboratory-grade false ceiling system in 
chemistry laboratory areas, complete with suspension framework, ceiling panels, 
LED light fittings with required wiring, achieving prescribed illumination (lux) 
levels suitable for laboratory environment, as per approved drawings and 
directions of Engineer-in-Charge. CIF LAB 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement   
The rate shall be for a unit of Sqm 
 
 

Item No. 28 

All civil works including but not limited to foundations, masonry, plastering, 
structural alterations, grouting, patch repairs, Provision for Blower Foundation 
(R.C.C.) or M.S. structure, Making wall cut-outs, sleeves, openings or core drilling 
required for passage of exhaust ducting, utilities or services and making good of 
surfaces required for installation of laboratory furniture, fume hoods, ducting 
and allied equipment shall be carried out by the Agency as directed by EIC. 
Workmanship:  
The work shall be carried out as per BOQ specification 
Mode of Measurement   
The rate shall be for a unit of Job 
 

Item No. 29 

Providing, erecting  of scaffolding, staging, platforms or any temporary support 
arrangements required for installation of ducting, blowers, fume hoods or allied 
services at any level as directed by EIC. 
Workmanship:  



The work shall be carried out as per BOQ specification 
 
Mode of Measurement   
The rate shall be for a unit of Job 
 

Item No. 30 

All electrical works other than equipment-side terminations, including main 
power distribution, cabling, conduits, earthing and panel provisions required for 
laboratory installations as directed by EIC 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Job 
 

Item No. 31 

Providing power supply wire cables for exhaust fans/blowers including 415 V, 
50 Hz, 3 Phase AC supply with necessary contactors, starters, protection devices 
and circuit breakers from electrical 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Job 
 

Item No. 32 

Providing 230 V, 50 Hz, single phase AC electrical points near the junction box at 
top of the all fume hood, complete with necessary ELCB, protection devices and 
wiring, 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Job 
 

Item No. 33 

Providing and extending all utility lines including water supply, gas lines, 
vacuum, compressed air and drainage lines up to the inlet points of the all fume 
hood as directed by EIC. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Job 
 

Item No. 34 



Providing and fixing approved laboratory three way tap as per technical 
specification as per instruction given by EIC. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Each 
 

Item No. 35 

Providing, supplying, installing, testing and commissioning Constantan By pass  
Bench type Fume Hood 
Size: Length 1800 x Depth 950 X 2300 mm Height 
Technical specifications as per attached sheet. 
Work Top Natural Jet Black Granite 18 +/- 1  mm thk - 1.62 Sqm 
NITROGENE - 1 No. 
VACUUM - 1 No. 
COMPRESSED AIR -1 No. 
POTABLE WATER - 1 No. 
P.P.Sink Size: 230x100 - 1 No. 
Electrical Socket 6/16 amp (1SW+1SO) 3Module - 4 No. 
15W LED ROUND LIGHT - 1 No. 
2 Pole 32 Amp. MCB - 1 No. complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 

Item No. 36   

Providing, supplying, installing, testing and commissioning Exhaust Fan (5.0-HP) 
BLOWER FOR 3 Nos. FUME HOODS-CLUSTER-1,2,3,4 
Fabrication and Supply of PP + FRP Blower 
Type : Centrifugal Exhaust blower. 
Pressure : 6” WC 
CFM : 3000 CFM 
MOC : 5mm PP + 5mm FRP 
Motor : 5.0 HP NFLP 
Motor Make: Hindustan /Siemens/ABB/CG 
Impeller : PP (Dynamically Balanced) 
RPM : 1440 
Drive : Direct 
With MS Epoxy Painted Stand complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 



Item No. 37   

Providing, supplying, installing, testing and commissioning Constantan By pass  
Bench type Fume Hood 
Size: Length 1500 x Depth 950 X 2300 mm Height 
Technical specifications as per attached sheet. 
Work Top Natural Jet Black Granite 18 +/- 1  mm thk - 14.53 sqft 
NITROGENE - 1 No. 
VACUUM - 1 No. 
COMPRESSED AIR - 1 No. 
POTABLE WATER - 1 No. 
P.P.Sink Size: 230x100 - 1 No. 
Electrical Socket 6/16 amp (1SW+1SO) 3Module - 4 No. 
15W LED ROUND LIGHT - 1 No. 
2 Pole 32 Amp. MCB - 1 No. complete as per specifications. 
 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 

Item No. 38   

Providing, supplying, installing, testing and commissioning Exhaust Fan (2.0-HP) 
BLOWER FOR EACH 1500MM FUMR HOOD 
Fabrication and Supply of PP + FRP Blower 
Type : Centrifugal Exhaust blower. 
Pressure : 6” WC 
CFM : 1000 CFM 
MOC : 2mm PP + 3mm FRP 
Motor : 2.0 HP NFLP 
Motor Make: Hindustan /Siemens/ABB/CG 
Impeller : PP (Dynamically Balanced) 
RPM : 1440 
Drive : Direct 
With MS Epoxy Painted Stand complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 

Item No. 39   

Providing, supplying, installing, testing and commissioning PP/FRP Damper Dia. 
250mm complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  



The rate shall be for a unit of No 
 

Item No. 40   

Providing, supplying, installing, testing and commissioning  of exhaust ducting 
(Round Shape) in PP/FRP (3mm+2mm) With necessary bend etc.(Final Billing fo 
Ducting will be done as per actual Measurement s) complete as per 
specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Sqm 
 

Item No. 41   

providing and Fixing M750 mm wide Storage Cabinet with One Drawer and Two 
Shutter Combination with One Adjustable shelf below the platform as directed by 
EIC. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 

Item No. 42   

Providing, supplying, installing, testing and commissioning Single Sided 2 Tier 
Reagent Rack with Electrical Raceway L1800 complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 

Item No. 43   

Providing, supplying, installing, testing and commissioning laminar air flow 
(LAF) unit of size 4’ × 2’, constructed in SS 304, complete with filtration system, 
blower, lighting, electrical fittings and all accessories, suitable for laboratory use, 
complete as per approved drawings, specifications and directions of Engineer-in-
Charge. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 

Item No. 44   

Providing, supplying, installing, testing and commissioning Chemical Storage 
Cabinet (CSC) 



Size: L 900 x D 450 x H 1830 mm 
Chemical Storage Cabinet in GI Powder coated construction, cabinet will have 2 
nos. adjustable shelves comparting 4 
compartments, Ventilation arrangements  doors with SS 
Handles. Inside PP Lining on Walls & Shelves complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 

Item No. 45   

Providing, supplying, installing, testing and commissioning Single Phase Inline 
Blower  DIA. 250 mm complete as per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 

Item No. 46   

Providing, supplying, installing, testing and commissioning Heavy Duty Flexible 
Pipe Dia. 250 mm With Necessary Clamps & Fittings complete as per 
specifications 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Rmt 
 

Item No. 47   

Providing, supplying, installing, testing and commissioning Glassware Storage 
Cabinet (GSC) Size: L 900 x D 450 x H 1830 mm Storage Cabinet in GI Powder 
coated construction, cabinet will have 2 nos. adjustable shelves comparting 4 
compartments, double skin Glass doors with SS/Aluminum Handles complete as 
per specifications. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 

Item No. 48   

Providing, supplying, installing, testing and commissioning SAR - Size:-L 900 x D 
450 x H 1830 mm Slottted Angle Rack With Vertical support 1.6 mm thk G.I. 
construction 1.0 mm thk 4nos. adjustable shelf Hardware in SS 304 Construction 
complete as per specifications. 



Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of No 
 

Item No. 49   

Providing and supply and arranging Modular 80mm aluminum partition low or 
Full height with 1200mm height or more with whole frame structure of 
Aluminum extruded alloy sections with all sections powder coated (50 micron) 
having overall partition thickness 80 mm (double skin) flush on both sides, with 
no screwing or gluing etc. visible with 5 mm thick compact sheet both side of 
partition with 5mm thick  toughen glass as per approved list & selection from 
Architect. The rate shall be considered with all necessary hardware & Labour. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Sqm 
 

Item No. 50   

Providing, supplying and fixing complete laboratory furniture set for chemistry 
laboratory, comprising modular base storage cabinets, drawer and shutter units, 
knee-space modules, reagent racks, integrated electrical raceway, and 18 ± 1 mm 
thick natural granite worktops, including all required fittings, hardware, 
supports and accessories, suitable for laboratory use, complete as per approved 
drawings, specifications and directions of Engineer-in-Charge. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Sqm 
 

Item No. 51   

Providing, supplying and fixing laboratory-grade false ceiling system in 
chemistry laboratory areas, complete with suspension framework, ceiling panels, 
LED light fittings with required wiring, achieving prescribed illumination (lux) 
levels suitable for laboratory environment, as per approved drawings and 
directions of Engineer-in-Charge. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Sqm 
 

Item No. 52   



All civil works including but not limited to foundations, masonry, plastering, 
structural alterations, grouting, patch repairs, Provision for Blower Foundation 
(R.C.C.) or M.S. structure, Making wall cut-outs, sleeves, openings or core drilling 
required for passage of exhaust ducting, utilities or services and making good of 
surfaces required for installation of laboratory furniture, fume hoods, ducting 
and allied equipment shall be carried out by the Agency as directed by EIC. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Job 
 

Item No. 53   

Providing, erecting  of scaffolding, staging, platforms or any temporary support 
arrangements required for installation of ducting, blowers, fume hoods or allied 
services at any level as directed by EIC. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Job 
 

Item No. 54   

All electrical works in equipment-side and  terminations, including main power 
distribution, cabling, conduits, earthing and panel provisions required for 
laboratory installations as directed by EIC 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Job 
 

Item No. 55   

Providing power supply wire cables for exhaust fans/blowers including 415 V, 
50 Hz, 3 Phase AC supply with necessary contactors, starters, protection devices 
and circuit breakers from electrical panel up to blower motor as directed by EIC. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Job 
 

Item No. 56   

Providing 230 V, 50 Hz, single phase AC electrical points near the junction box at 
top of the all fume hood, complete with necessary ELCB, protection devices and 
wiring, 
Workmanship:  



The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Job 
 

Item No. 57   

Providing and extending all utility lines including water supply, gas lines, 
vacuum, compressed air and drainage lines up to the inlet points of the all fume 
hood as directed by EIC. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Job 
 

Item No. 58   

three way tap as per technical specification as per instruction given by EIC. 
Workmanship:  
The work shall be carried out as per BOQ specification 
 
Mode of Measurement  
The rate shall be for a unit of Each 
 
 
 
 
 


